STATE OF NORTH CAROLINA

DEPARTMENT OF TRANSPORTATION

DIVISION 11  DISTRICT 1

CONTRACT PROPOSAL

WBSELEMENT NUMBER: 11CR.10991.21 CONTRACT: DKO00113

ROUTE: US®601 COUNTY: Yadkin

DESCRIPTION: Milling, Resurfacing, Curb and Gutter, Sidewalk, and Pavement
Markings

BID OPENING: April 3, 2014 @ 10:00 AM

NOTICE:

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE
PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE
GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE
LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON
ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR
CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD OR SBE
PROJECT. BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS
REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR
CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER
87 OF THE GENERAL STATUTES OF NORTH CAROLINA.

NAME OF BIDDER N.C. CONTRACTOR'SLICENSE NUMBER

ADDRESS OF BIDDER

RETURN BIDSTO:

QUOTE NO: DK00113 -US 601 RESURFACING
N.C. DEPARTMENT OF TRANSPORTATION
JOEL.LAWS, PE, DIVISION PROJECT MANAGER
801 STATESVILLE ROAD

P.0.BOX 250

NORTH WILKESBORO, NORTH CAROL INA 28659



INSTRUCTIONS TO BIDDERS

PLEASE READ ALL INSTRUCTIONS CAREFULLY BEFORE
PREPARING AND SUBMITTING YOUR BID.

All bids shall be prepared and submitted in accor dance with the following requirements, except that bids may be
prepared by electronic means as described elsewherein the proposal. Failureto comply with any requirement
shall cause the bid to be considered irregular and shall be grounds for rejection of the bid.

1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner. DO NOT

SEPARATE THE BID SHEET FROM THE PROPOSAL !

All entries on the bid sheet, including signatures, shall be written in ink.

The Bidder shall submit a unit price for every item on the bid form. The unit prices for the various contract items

shall bewritten in figures. ** Unit Prices shall be rounded off by the bidder to contain no morethan FOUR

decimal places.**

4. Anamount bid shall be entered on the bid sheet for every item. The amount bid for each item shall be determined by
multiplying each unit bid by the quantity for that item, and shall be written in figures in the "Amount Bid" column of
the sheet.

5. Thetotal amount bid shall be written in figures in the proper place on the bid sheet. Thetotal amount shall be
determined by adding the amounts bid for each item.

6. Changesinany entry shall be made by marking through the entry in ink and making the correct entry adjacent thereto
inink. A representative of the Bidder shall initial the changeinink.

7. Thebid shall be properly executed. All bids shall show the following information:

a.  Nameof individual, firm, corporation, partnership, or joint venture submitting bid.

b. Nameand signature of individual or representative submitting bid and position or title.
c. Name, signature, and position or title of witness.

d. Contractor's License Number (if Applicable)

8. Bids submitted by corporations shall bear the seal of the corporation.

9. Thebid shall not contain any unauthorized additions, deletions, or conditional bids.

10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract
pursuant to an award.

11. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL BE PLACED IN A SEALED
ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE DIVISION
ENGINEER’S OFFICE AT 801 STATESVILLE ROAD, P.O. BOX 250, NORTH WILKESBORO, NORTH
CAROLINA 28659 BY 10:00 AM ON APRIL 3, 2014.

12. The sealed bid must display the following statement on the front of the sealed envel ope:

2.
3.

QUOTE NO: DK 00113 -US 601 RESURFACING

13. If delivered by mail, the sealed envelope shall be placed in another sealed envel ope and the outer envel ope shall be
addressed as follows:

JOE L. LAWS, PE, DIVISION PROJECT MANAGER
N.C. DEPARTMENT OF TRANSPORTATION
P.O0. BOX 250
801 STATESVILLE ROAD
NORTH WILKESBORO, NORTH CAROLINA 28659

AWARD OF CONTRACT
The award of the contract, if it be awarded, will be made to the lowest responsible Bidder
in accordance with Section 102 of the 2012 Standard Specifications for Roads and
Structures. The lowest responsible Bidder will be notified that his bid has been accepted
and that he has been awarded the contract. NCDOT reservestheright toreect all bids.
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DIVISION CONTRACT
General Provisions

GENERAL

This contract is for paving with Asphalt Concrete Base, Intermediate, and Surface Courses on
US 601 from NC 67 to SR 1367 (Sunset Drive) in Boonville, Yadkin County. Work will include
milling, resurfacing, curb and gutter, sidewalk, and paint pavement markings and markers. The
work shall consist of but not be limited to all labor, materials, supervision, and equipment. Please
refer to the enclosed vicinity map for specific project location.

The quantities shown in the itemized proposal for the project are considered to be approximate
only and are given as the basis for comparison of bids. The Department of Transportation may
increase or decrease the quantity of any item or portion of the work as may be deemed necessary
or expedient. An increase or decrease in the quantity of any item will not be regarded as
sufficient ground for an increase or decrease in the unit prices, nor in the time allowed for the
completion of the work, except as provided for in the contract.

All work and materials shall be in accordance with the provisions of the General Guidelines of
this contract, the Project Special Provisions, the North Carolina Department of Transportation
Standard Specifications for Roads and Sructures, the North Carolina Department of
Transportation Roadway Standards Drawings, and the current edition of the Manual of Uniform
Traffic Control Devices (MUTCD). These manuals may be found on the internet at:

http://www.ncdot.gov/doh/preconstruct/ps/specifications/2012draft. pdf
http://www.ncdot.gov/doh/preconstruct/ps/std  draw/default.html

http://mutcd.fhwa.dot.gov/

CONTRACT TIME AND LIQUIDATED DAMAGES

The date of availability isMay 1, 2014.

No work will be permitted and no contract will be executed until all required bonds and
prerequisite conditions and certifications have been satisfied. No work will be permitted prior to
final execution of the contract.

The completion date for this project is August 29, 2014. No extensions will be authorized
except as authorized by Article 108-10 of the 2012 Standard Specifications.

Except where otherwise provided by the contract, observation periods required by the contract
will not be a part of the work to be completed by the completion date and/or intermediate
contract times stated in the contract. The acceptable completion of the observation periods that
extend beyond the final completion date shall be a part of the work covered by the performance
and payment bonds.

Liquidated damages for this contract are Five Hundred Dollars ($500.00) per calendar day.
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INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES

The Contractor shall complete the required work of installing, maintaining, and removing the
traffic control devices for lane closures and restoring traffic to the existing traffic pattern. The
Contractor shall not close or narrow alane of traffic on US 601 and NC 67 during the following
time restrictions:

DAY AND TIME RESTRICTIONS

Monday thru Friday from 7:00 A.M. to 8:00 A.M.

In addition, the Contractor shall not close or narrow a lane of traffic on Any M ap, detain and/or
alter the traffic flow on or during holidays, holiday weekends, special events, or any other time
when traffic is unusually heavy, including the following schedules:

HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS

1. For unexpected occurrence that creates unusually high traffic volumes, as directed by the
Engineer.

2. For New Year's Day, between the hours of 3:00 P.M. December 31st and 8:00 A.M.
January 2nd. If New Year's Day ison a Friday, Saturday, Sunday or Monday, then until 8:00
A.M. the following Tuesday.

3. For Easter, between the hours of 3:00 P.M. Thursday and 8:00 A.M. Tuesday.
4. For Memorial Day, between the hours of 3:00 P.M. Thursday and 8:00 A.M. Tuesday.

5. For Independence Day, between the hours of 3:00 P.M. the Thursday before the week of
Independence Day and 8:00 A.M. the following Monday after the week of Independence
Day.

6. For Labor Day, between the hoursof 3:00 P.M. Thursday and 8:00 A.M. Tuesday.

7. For Thanksgiving Day, between the hours of 3:00 P.M. Wednesday and 8:00 A.M.
Monday.

8. For Christmas, between the hours of 3:00 P.M. the Friday before the week of Christmas
Day and 8:00 A.M. the following Tuesday after the week of Christmas Day.

Holidays and holiday weekends shall include New Y ear's, Easter, Memorial Day, |ndependence
Day, Labor Day, Thanksgiving, and Christmas. The Contractor shall schedule his work so that
lane closures are not required during these periods, unless otherwise directed by the Engineer.

The time of availability for this intermediate contract work shall be the time the Contractor
begins to install all traffic control devices for lane closures according to the time restrictions
listed herein.

The completion time for this intermediate contract work shall be the time the Contractor is
required to complete the removal of all traffic control devices for lane closures according to the
time restrictions stated herein and place traffic in the original traffic pattern.

Theliquidated damages are One Thousand Dollars ($1,000.00) per hour.



MAJOR CONTRACT ITEMS

The following listed items are the major contract items for this contract (See Articles 101 and
104-5 of the 2012 Standard Specifications):

Line# Description
5 Asphalt Concrete Base Course, Type B25.0B
6 Asphalt Concrete Intermediate Course, Type 119.0B
7 Asphalt Concrete Surface Course, Type S9.5B
9 2'-6" Concrete Curb & Gutter

SPECIALTY ITEMS

Items listed below will be the specialty items for this contract (see Article 108-6 of the 2012
Standard Specifications).

Line# Description
19 Permanent Pavement Markers

PREPARATION AND SUBMISSION OF BIDS

The entire bid proposal package, properly signed and executed, must be returned in order for the
bid to be considered as responsive. Incomplete proposal packages may be considered
unresponsive. Bid proposals shall be completed in ink and any corrections shall have one strike
through with the correction initialed by the bidder.

Any firm that wishesto bid on this project asthe prime contractor must be prequalified for
the type of work they wish to perform prior to submitting their_bid. For the purposes of
prequalification, any firm that is currently prequalified as a prime or a subcontractor on centrally
let contracts for the appropriate work codes is considered eligible to work and/or bid on this
contract as long as other items such as bonding and license requirements for the contract are met.

Information regarding the requirements to become prequalified as a Purchase Order Contract
contractor, can be found at the following website: http://www.ncdot.org/business’/howtogetstarted/

All bids shall be prepared and submitted in accordance with the listed requirements of Article
102-8 of the 2012 Standard Specifications.

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $2,500,000,
the bid will not be considered for award.

COMPUTER BID PREPARATION (OPTIONAL)

The bidder may elect to prepare his bid and MBE/WBE or DBE participation electronically by
means of a personal computer. For electronic bid preparation the Contractor shall download the



Expedite program from the NCDOT “Project Letting” website. Then download the appropriate
.ebs electronic file of line items and quantities unique to each project from the Division Office’s
website.

The only entries into the program which will be permitted by the Bidder are the appropriate unit
or lump sum prices for those items which must be bid in order to provide a complete bid for the
project, and any MBE/WBE or DBE participation in the appropriate section of the Expedite
program. When these entries have been made, the program will automatically prepare a complete
set of itemized proposal sheets which will include the amount bid for the various items and the
total amount bid for the project in addition to the unit or lump sum prices bid. The computer
generated itemized proposal sheets shall be printed and signed by a duly authorized
representative in accordance with Article 102-8(A)(8). This set of itemized proposal sheets,
when submitted together with the appropriate proposal, will constitute the bid and shall be
delivered to the appropriate Division Office or location specified in the INSTRUCTIONS TO
BIDDERS. If the Bidder submits his bid on computer generated itemized proposal sheets, bid
prices shall not be written on the itemized proposal sheets bound in the proposal. The computer
generated itemized proposal sheets (.ebs bid file) shall also be copied to a compact disk (CD)
furnished by the Contractor and shall be submitted to the Department with the bid.

In the case of a discrepancy between the unit or lump sum prices submitted on the itemized
proposal sheets and those contained on the CD furnished by the Contractor, the unit or lump sum
prices submitted on the printed and signed itemized proposal sheets shall prevail.

The requirements of the INSTRUCTIONS TO BIDDERS will apply to the preparation of bids
except that a bid may be submitted on computer generated itemized proposal sheets in which
case the entries on the itemized proposal sheets will not be required to be in ink. Changes to any
entry on the computer generated itemized proposal sheets shall be made in accordance with
requirement Number (6) of the INSTRUCTIONS TO BIDDERS. When the computer generated
itemized proposal sheets are not signed and received with the proposal, the bid will be
considered irregular.

BID BOND

A Bid Bond isnot required for the submission of bidsfor this project.

EXECUTION OF SIGNATURE SHEETSAND DEBARMENT CERTIFICATION

The Bidder's attention is directed to the various sheets in the contract proposal, which are to be
completed and/or signed by the Bidder. A list of these sheets is shown below. The signature
sheets are located behind the Bid Form(s) in the contract proposal.

1. Execution of Bid including Non-Collusion Affidavit, Debarment Certification, & Gift Ban
2. MBE/WBE/DBE Subcontract Listing Form

The Bidder shall certify his and to the best of his knowledge all subcontractors, material
suppliers and vendors utilized herein current status concerning suspension, debarment, voluntary
exclusion, or determination of ineligibility by any federal agency, in accordance with the

8



"Debarment Certification” located behind the signature sheets in the proposal forms. Execution
of the bid signature sheets in conjunction with any applicable statements concerning exceptions,
when such statements have been made on the "Debarment Certification”, constitutes the Bidders
certification of "status' under penalty of perjury under the laws of the United States.

AWARD LIMITSON MULTIPLE PROJECTS

It isthe desire of the Proposer to be awarded contracts, the value of which will not exceed a total
of $ , for those projects
indicated below on which bids are being opened on the same date as shown in the Proposal
Form. Individual projects shall be indicated by placing the project number and county in the
appropriate place below. Projects not selected will not be subject to an award limit.

(Project Number) (County)
(Project Number) (County)
(Project Number) (County)

*If a Proposer desires to limit the total amount of work awarded to him in this letting, he shall
state such limit in the space provided above in the second line of this form.

It is agreed that in the event that | am (we are) the successful bidder on indicated projects, the
total value of which is more that the above stipulated award limits, the Board of Transportation
will award me (us) projects from among those indicated which have a total value not exceeding
the award limit and which will result in the best advantage to the Department of Transportation.

** Signature of Authorized Person

**Only those persons authorized to sign bids under the provisions of Article 102-8, Item 7, shall
be authorized to sign this form.

CONTRACT PAYMENT AND PERFORMANCE BOND

A performance bond in the amount of one hundred percent (100%) of the contract amount,
conditioned upon the faithful performance of the contract in accordance with specifications and
conditions of the contract is required for Construction contracts of $500,000.00 or more. Such
bond shall be solely for the protection of the North Carolina Department of Transportation and
the State of North Carolina



A payment bond in the amount of one hundred percent (100%) of the contract amount,
conditioned upon the prompt payment for all labor or materials for which the Contractor, or his
subcontractors, is liable is required for Construction contracts greater than $500,000.00. The
payment bond shall be solely for the protection of persons or firms furnishing materials or
performing labor for this contract for which the Contractor is liable.

The successful bidder, within fourteen (14) days after notice of award, shall provide the

Department with a contract payment bond and a contract performance bond each in an amount
egual to 100 percent of the amount of the contract.

WORKMEN'SCOMPENSATION INSURANCE

The contractor shall defend, indemnify and hold harmless the North Carolina Department of
Trangportation, its officers and employees from any claim, demand, suit, liability, judgment and
expense (including attorney’s fees and other costs of litigation) arising out of or relating to
injury, disease, or death of persons or damage to or loss of property resulting from or in
connection with the negligent performance of this contract by the contractor, its agents,
employees, and subcontractors or any one for whom the contractor may be responsible. The
obligations, indemnities and liabilities assumed by the contractor under this paragraph shall not
extend to any liability caused by the negligence of the Department of Transportation or its
employees. The contractor’s liability shall not be limited by any provisions or limits of
insurance set forth in this contract.

The contractor shall indemnify and hold harmless the Department of Transportation from any
claim, demand, suit, liability, judgment, and expense involving damage or loss to the contractor’s
equipment (including vandalism, theft, fire and acts of God) arising out of or relating to work
performed under this agreement. The obligations, indemnities and liabilities assumed by the
contractor under this paragraph shall not extend to any liability caused by the negligence of the
Department of Transportation or its employees. The contractor’s liability shall not be limited by
any provisions or limits of insurance set forth in this contract.

The contractor further agrees to indemnify the Department of Transportation for any damages to
the roadway, highway signs, highway equipment and other property owned or in possession of
the Department of Transportation, brought about by reason of the negligent operation of the
leased equipment. The contractor further agrees to indemnify and save harmless the Department
of Transportation, its officers and employees from any claims or amounts recovered by any of
the contractor’ s employees under the Worker’s Compensation Act.

Pursuant to N.C.G.S § 97-19, all contractors of the Department of Transportation are, prior to
beginning services, required to show proof of coverage issued by a workers compensation
insurance carrier, or a certificate of compliance issued by the Department of Insurance for self-
insured subcontractors stating that it has complied with N.C.G.S. 8 97-93 irrespective of whether
subcontractors have regularly in service fewer than three employees in the same business within
the Sate of North Carolina, and subcontractors shall be hereinafter liable under the Workers
Compensation Act for payment of compensation and other benefits to its employees for any
injury or death due to an accident arising out of and in the course of performance of the work
insured by the subcontractor.

Proof of insurance shall be furnished to the Engineer prior to beginning work.
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LICENSES
The contractor must be properly licensed as required by the State of North Carolina. The

General Statutes of North Carolina (G.S. 87-1) require the contractor to be licensed by the State
for any contract totaling $30,000.00 or more.

SUBLETTING OF CONTRACT

The Contractor shall not sublet, sell, transfer, assign or otherwise dispose of this contract or any
portion thereof; or his right, title, or interest therein; without written consent of the Engineer.
Subletting of this contract or any portion of the contract shall conform to the requirements of
Article of 108-6 of the 2012 Standard Specifications.

DEFAULT OF CONTRACT

The Department of Transportation shall have the right to declare a default of contract for breach
by the Contractor of any material term or condition of the contract. Default of contract shall be in
accordance with the terms, conditions, and procedures of Article 108-9 of the 2012 Sandard
Specifications.

PARTIAL PAYMENT

The Contractor may submit a request for payment at the end of each work request.
Compensation for all pay items shall be in accordance with the Sandard Specifications. One
hundred percent (100%) payment shall be made after successful completion of the work as
verified by the final inspection.

Requests for payment can be made on the form furnished to the Contractor by the Department of
Transportation. The form shall be completely and legibly filled out with all appropriate
information supplied and shall be signed by an authorized representative of the Contractor.

Minority Business Enterprise (MBE), Women'’ s Business Enterprise (WBE) and/or Disadvantage
Business Enterprise (DBE) participation shall be listed on the appropriate form (DBE-IS) and
shall accompany all requests for payment. If there is no participation the word “None” or the
figure “ 0" shall be entered. Requests for payment will not be processed without the submission
of the DBE-IS form. One hundred percent (100%) payment shall be made after successful
completion of the work as verified by the final inspection.

RETAINAGE AND PROMPT PAYMENT

Prompt Payment of Monies Due Subcontractors, Second Tier Subcontractors and Material
Suppliers and Release of Retainage
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Contractors a al levels; prime, subcontractor, or second tier contractor, shall within seven
calendar days of receipt of monies, resulting from work performed on the project or services
rendered, pay subcontractors, second tier subcontractors, or material suppliers, as appropriate.
This seven-day period begins upon knowledgeable receipt by the contracting firm obligated to
make a subsequent periodic or final payment. These prompt payment requirements will be met if
each firm mails the payment to the next level firm by evidence of postmark within the seven-day
period.

This provision for prompt payment shall be incorporated into each subcontract or second tier
subcontract issued for work performed on the project or for services provided.

The Contractor may withhold up to 3% retainage if any subcontractor does not obtain a payment
and performance bond for their portion of the work. If any retainage is held on subcontractors,
all retainage shall be released within seven calendar days of satisfactory completion of all work.
For the purpose of release of retainage, satisfactory completion is defined as completion of all
physical elements and corresponding documentation as defined in the contract, as well as
agreement between the parties as to the final quantities for all work performed in the subcontract.
The Department will provide internal controls to expedite the determination and processing of
the final quantities for the satisfactorily completed subcontract portions of the project.

Failure of any entity to make prompt payment as defined herein may result in (1) withholding of
money due to that entity in the next partial payment until such assurances are made satisfactory
to this provision; or (2) removal of an approved contractor from the prequalified bidders list or
the removal of other entities from the approved subcontractors list.

MANDATORY SUBCONTRACTOR INFORMATION

The Contractor is to provide a list of all proposed subcontractors he or she plans to use on this
project. This list shall include all subcontractors that will be used, not only MBE, WBE or DBE
firms. Only pre-approved subcontractors that are registered with the NCDOT may be used. A
listing of all contractors (prime or subcontractor) may be found at the following website:
https.//partner.ncdot.gov/V endorDirectory/default.html

Subcontract Approval Form (Form SAF) must be completed for each subcontractor that will be
used and returned prior to the work being performed by the subcontractor. This form can be
found at the following website:

http://www.ncdot.org/dohoperations/dp chief eng/constructionunit/saf.xls

If the proposed subcontractor cannot fulfill their obligation and a substitute must be used, then an
appropriate form for the replacement subcontractor must delivered to the administrating officer
before the new subcontractor is used.

AVAILIBILITY OF FUNDS—TERMINATION OF CONTRACTS

General Satute 143C-6-11. (h) Highway Appropriation is hereby incorporated verbatim in this
contract as follows:
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(h) Amounts Encumbered. — Transportation project appropriations may be encumbered in the
amount of allotments made to the Department of Transportation by the Director for the estimated
payments for transportation project contract work to be performed in the appropriation fiscal
year. The allotments shall be multiyear allotments and shall be based on estimated revenues and
shall be subject to the maximum contract authority contained in General Satute 143C-6-11(c).
Payment for transportation project work performed pursuant to contract in any fiscal year other
than the current fiscal year is subject to appropriations by the General Assembly. Transportation
project contracts shall contain a schedule of estimated completion progress, and any acceleration
of this progress shall be subject to the approval of the Department of Transportation provided
funds are available. The State reserves the right to terminate or suspend any transportation
project contract, and any transportation project contract shall be so terminated or suspended if
funds will not be available for payment of the work to be performed during that fiscal year
pursuant to the contract. Inthe event of termination of any contract, the contractor shall be given
a written notice of termination at least 60 days before completion of scheduled work for which
funds are available. In the event of termination, the contractor shall be paid for the work already
performed in accordance with the contract specifications.

Payment will be made on any contract terminated pursuant to the special provision in accordance

with Article 108-13(E), of the North Carolina Department of Transportation Standard
Specifications for Roads and Structures, dated January 2012.

LEGAL RELATIONSAND RESPONSIBILITY TO PUBLIC

Lawsto be Observed

In accordance with 107-1 of the Standard Specifications, The Contractor shall keep himself fully
informed of all Federal and State laws, all local laws, ordinances, and regulations, and all orders
and decreed of bodies or tribunals having any jurisdiction or authority which may in any manner
affect those engaged or employed in the work, or which in any way affect the conduct of the
work. He shall at all times observe and comply with all such laws, ordinances, regulations,
orders, and decrees; and shall indemnify and hold harmless the Board of Transportation and the
Department of Transportation and their agents and employees from any claim or liability arising
from or based on the violation of any such law, ordinance, regulations, order, or decree, by the
Contractor or by his agents and employees.

Responsbility For Damage Claims

In accordance with 107-14 of the Standard Specifications, The Contractor shall indemnify and
save harmless the Board of Transportation and its members and the Department of
Trangportation and its officers, agents, and employees from all suits, actions, or claims of any
character brought for any injury or damages received or sustained by any person, persons, or
property by reason of any act of the Contractor, Subcontractor, its agents or employees, in the
performance of the contract.
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Safety and Accident Protection

In accordance with 107-21 of the Standard Specifications, The Contractor shall comply with all
applicable Federal, State, and local laws, ordinances, and regulations governing safety, health,
and sanitation, and shall provide all safeguards, safety devices, and protective equipment, and
shall take any other needed actions, on his own responsibility that are reasonably necessary to
protect the life and health of employees on the job and the safety of the public, and to protect
property in connection with the performance of the work covered by the contract.

All Contractors personnel, all subcontractors and their personnel, and any material suppliers and

their personnel shall wear a reflective vest or outer garment conforming to the requirements of
MUTCD at al times while on the project.

BANKRUPTCY

The Department of Transportation, at its option, may terminate the contract upon the filing by
the contractor of any petition for protection under the provisions of the Federal Bankruptcy Act.

EXTENSION OF CONTRACT TIME

Failure on the part of the Contractor to furnish bonds or certifications or to satisfy preliminary
requirements necessary to issue the purchase order will not constitute grounds for extension of
the contract time. If the Contractor has fulfilled all preliminary requirements for the issuance of
a purchase order, and the purchase order authorization is not available by the date of availability,
the Contractor shall be granted an extension equal to the number of calendar days the purchase
order authorization is delayed after the date of availability.

CLAIMSFOR ADDITIONAL COMPENSATION OR EXTENSION OF TIME

Any claims for additional compensation and/or extensions of the completion date shall be
submitted to the Division Engineer with detailed justification within thirty (30) days after receipt
of the final invoice payment. The failure of the Contractor to submit the claim(s) within thirty
days shall be a bar to recovery.

CONTRACTOR CLAIM SUBMITTAL FORM

If the Contractor elects to file awritten claim or requests an extension of contract time, it shall be
submitted on the Contractor Claim Submittal Form (CCSF) available through the Construction
Unit or http://ncdot.org/doh/operations/dp _chief _eng/constructionunit/formsmanuals.

14



PROSECUTION AND PROGRESS

The Contractor will be required to prosecute the work in a continuous and uninterrupted manner
from the time he begins the work until completion and final acceptance of the project. The
contractor will not be permitted to suspend his operations except for reasons beyond his control
except where the Engineer has authorized a suspension of the contractor's operations in writing.

The Contractor shall pursue the work diligently with workmen in sufficient numbers, abilities,
and supervision, and with equipment, materials, and methods of construction as may be required
to complete the work described in the contract by the completion date and in accordance with
Section 108 of the Standard Specifications.

In the event that the Contractor's operations are suspended in violation of the above provisions,
the sum of Seven Hundred and Fifty Dollars ($750.00) will be charged the Contractor for each
and every calendar day that such suspension takes place. The said amount is hereby agreed upon
as liquidated damages due to extra engineering and maintenance costs and due to increased
public hazard resulting from a suspension of the work. Liquidated damages chargeable due to
suspension of the work will be additional to any liquidated damages that may become chargeable
due to failure to complete the work on time.

TEMPORARY SUSPENSION OF WORK

In accordance with Article 108-7 of the 2012 Standard Specifications, the Engineer will have the
authority to suspend the work wholly or in part, any written order for such periods as he may
deem necessary for any of the following reasons.

1. Conditions considered unfavorable for the suitable prosecution of the work, or

2. The Contractor’ s failure for correct conditions unsafe for workmen or the general public, or
3. The Contractor has not carried out orders given to him by the Engineer, or

4. The Contractor’s failure to perform any provisions of the contract.

No extension of the completion date will be allowed for the above suspensions except as may be

provided for in Article 108-10.

AUTHORITY OF THE ENGINEER

The Engineer for this project shall be the Division Engineer, Division 11, Division of Highways,
North Carolina Department of Transportation, acting directly or through his duly authorized
representatives.

The Engineer will decide all questions which may arise as to the quality and acceptability of

work performed and as to the rate of progress of the work; all questions which may arise as to
the interpretation of the contract; and all questions asto the acceptable fulfillment of the contract
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on the part of the Contractor. His decision shall be final, and he shall have executive authority to
enforce and make effective such decisions and orders as the Contractor fails to carry out

promptly.

APPROVAL OF PERSONNEL

The State shall have the right to approve or reject the project engineer and other supervisory
personnel, assigned to a project.

The Engineers or any subcontractor for the Engineers which are employed to provide
engineering services for this project shall not engage the services of any person or persons, now
in the employment of the State during the time of this Agreement, without written consent of the
State.

In the event of engagement, the Engineers or their subcontractors shall restrict such person or
persons from working on any of the Engineers contracted projects in which the person or
persons were formerly involved while employed by the State. This restriction period shall be for
the duration of the contracted project with which the person or persons was involved.
“Involvement” shall be defined as active participation in any of the following activities:

» Drafting the contract;

» Defining the scope of the contract;

» Selection of the Engineers' firm for services,

* Negotiation of the cost of the contract (including calculating man-hours or fees); and
* Administration of the contract.

An exception to these terms may be granted when recommended by the Secretary and approved

by the Board of Transportation. Failure to comply with the terms stated above in this section
shall be grounds for termination of this contract.

SUPERVISION BY CONTRACTOR

At all times during the life of the project the Contractor shall provide one permanent employee
who shall have the authority and capability for overall responsibility of the project and who shall
be personally available at the work site within 24 hours notice. Such employee shall be fully
authorized to conduct al business with the subcontractors, to negotiate and execute all
supplemental agreements, and to execute the orders or directions of the Engineer.

At all times that work is actually being performed, the Contractor shall have present on the
project one competent individual who is authorized to act in a supervisory capacity over all work
on the project, including work subcontracted. The individual who has been so authorized shall
be experienced in the type of work being performed and shall be fully capable of managing,
directing, and coordinating the work; of reading and thoroughly understanding the contract; and
receiving and carrying out directions from the Engineer or his authorized representatives. He
shall be an employee of the Contractor unless otherwise approved by the Engineer.
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The Contractor may, at his option, designate one employee to meet the requirements of both
positions. However, whenever the designated employee is absent from the work site, an
authorized individual qualified to act in a supervisory capacity on the project shall be present.

CONTRACTOR PERSONNEL

The Department will not be responsible in any way to the Contractor's personnel for damages,
destruction or loss, from any cause, to the Contractor's equipment, supplies, materials or tools or
the personal property of the Contractor's personnel. The Contractor will be responsible for all
repairs, regardless of cost, resulting from the negligence of the Contractor or Contractor's
employees. The Department will not participate in the cost of such repairs.

INSPECTION

All work shall be subject to inspection by the Engineer at any time. Routinely, the Engineer will
make periodic inspections of the completed work. 1t will be the responsibility of the Contractor
to keep the Engineer informed of his proposed work plan and to submit written reports of work
accomplished on a frequency to be determined by the Engineer.

MATERIALSAND TESTING

The Engineer reserves the right to perform all sampling and testing in accordance with Section
106 of the Standard Specifications and the Department's "Materials and Test Manual." However
the Engineer may reduce the frequency of sampling and testing where he deems it appropriate
for the project under construction.

The Contractor shall furnish the applicable certifications and documentation for all materials as
required by the Standard Specifications. Material that is not properly certified will not be
accepted.

Delivery tickets for all asphalt material shall be furnished in accordance with Section 106-7 of
the Standard Specifications and shall include the following information:

* NCDOT Work Order Number

 Date

* Timeissued

* Type of Material

* Grossweight

* Tare Weight

* Net weight of material

* Plant Location

*  Truck Number

» Contractor's name

* Public weigh-master's stamp or number
* Public weigh-master's signature or initials in ink
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* NCDOT Job Mix Formula Number
* NCDOT Asphalt Plant Certification Number

COOPERATION BETWEEN CONTRACTORS

The Contractor's attention is directed to Article 105-7 of the 2012 Standard Specifications.
The Contractor on this project shall cooperate with Contractor(s) and state forces working within

or adjacent to the limits of this project to the extent that the work can be carried out to the best
advantage of all concerned.

RESOURCE CONSERVATION

In accordance with North Carolina Executive Order 156, NCGS 130A-309.14(2), and
NCGS 136-28.8, it is the policy of the Department to aid in the reduction of materials that
become a part of our solid waste stream, to divert materials from landfills, and to find ways to
recycle and reuse materials for the benefit of the Citizens of North Carolina.

Initiate, develop and use products and construction methods that incorporate the use of recycled
or solid waste products in accordance with Article 104-13 of the 2012 Sandard Specifications.
Report the quantities of reused or recycled materials either incorporated in the project or diverted
from landfills on the Project Construction Reuse and Recycling Reporting Form.

A location-based tool for finding local recycling facilities and the Project Construction Reuse
and Recycling Reporting Form are available at:

http://connect.ncdot.gov/resources/Environmental/Pages/North-Carolina-Recycling-
L ocations.aspx

DOMESTIC STEEL

Revise the 2012 Sandard Specifications as follows:

Page 1-49, Subarticle 106-1(B) Domestic Steel, lines 2-7, replace the first paragraph with the
following:

All steel and iron products that are permanently incorporated into this project shall be produced
in the United States except minimal amounts of foreign steel and iron products may be used
provided the combined material cost of the items involved does not exceed 0.1% of the total
amount bid for the entire project or $2,500, whichever is greater. If invoices showing the cost of
the material are not provided, the amount of the bid item involving the foreign material will be
used for calculations. This minimal amount of foreign produced steel and iron products
permitted for use is not applicable to high strength fasteners. Domestically produced high
strength fasteners are required.
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OUTSOURCING OUTSIDE THE USA

All work on consultant contracts, services contracts, and construction contracts shall be
performed in the United States of America. No work shall be outsourced outside of the United
States of America

Outsourcing for the purpose of this provision is defined as the practice of subcontracting labor,
work, services, staffing, or personnel to entities located outside of the United States.

The North Carolina Secretary of Transportation shall approve exceptions to this provision in
writing.

PLAN, DETAIL AND QUANTITY ADJUSTMENTS

The Department reserves the right to make, at any time during the progress of the work, such
alterations in plans or the details of construction as may be found necessary or desirable by the
Engineer to complete the project.

LOCATING EXISTING UNDERGROUND UTILITIES

Revise the 2012 Sandard Specifications as follows:
Page 1-43, Article 105-8, line 28, after thefirst sentence, add the following:
|dentify excavation locations by means of pre-marking with white paint, flags, or stakes or

provide a specific written description of the location in the locate request.

GIFTSFROM VENDORS AND CONTRACTORS

By Executive Order 24, issued by Governor Perdue, and N.C. G.S8 133-32, it is unlawful for
any vendor or contractor (i.e. architect, bidder, contractor, construction manager, design
professional, engineer, landlord, offer or, seller, subcontractor, supplier, or vendor), to make gifts
or to give favorsto any State employee of the Governor’s Cabinet Agencies (i.e. Administration,
Commerce, Correction, Crime Control and Public Safety, Cultural Resources, Environment and
Natural Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention,
Revenue, Transportation, and the Office of the Governor). This prohibition covers those vendors
and contractors who:

(1) have a contract with a governmental agency; or
(2) have performed under such a contract within the past year; or
(3) anticipate bidding on such a contract in the future.

For additional information regarding the specific requirements and exemptions, vendors and
contractors are encouraged to review Executive Order 24 and G.S. § 133-32.
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Executive Order 24 also encouraged and invited other State Agencies to implement the
requirements and prohibitions of the Executive Order to their agencies. Vendors and contractors
should contact other State Agencies to determine if those agencies have adopted Executive

Order 24.
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Special Provisions

NOTESTO CONTRACTOR

1. Refer to the Sandard Specifications for Roads and Structures and Roadway Standard
Drawings dated January 2012 and any Special Provisions in contract for guidelines on
this project. Refer to the most recent Superpave Manual and any Special Provisions in
this contract for any information concerning asphalt paving.

2. All work performed by the contractor shall be in compliance with the 2012 Sandard
Specifications and Workmanship/Appearance done to the satisfaction of the Engineer.

3. All work items necessary to complete the work other than listed on the "Bid Proposal
Form" will be considered incidental in nature and no further compensation will be made.
Any work performed in an unsatisfactory manner could be basis for cancellation of the
contract.

4. No Pavement Markings shall be placed on weekends unless prior approval is
granted by the Engineer.

STATE HIGHWAY ADMINISTRATOR TITLE CHANGE

Revise the 2012 Sandard Specifications as follows:

Replace all references to “State Highway Administrator” with “Chief Engineer”.

PRECONSTRUCTION CONFERENCE

Following the award of a contract and prior to beginning work, the Contractor shall contact
Trent Beaver, PE, Divison Construction Engineer at (336) 667-9111 to arrange a Pre-
construction conference. The project superintendent is required to attend the Pre-construction
conference.

NOTIFICATION OF OPERATIONS

The Contractor or their appointed representative shall notify the Engineer one week in advance
of beginning work on any site included in this contract. The Contractor shall give the Engineer
sufficient notice of all operations for any sampling or acceptance testing required.
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EMPLOYMENT

Revise the 2012 Sandard Specifications as follows:

Page 1-20, Subarticle 102-15(0), delete and replace with the following:

(O) Failureto restrict aformer Department employee as prohibited by Article 108-5.

Page 1-65, Article 108-5 Character of Workmen, M ethods, and Equipment, line 32, delete

all of line 32, the first sentence of the second paragraph and the first word of the second sentence
of the second paragraph.

E-VERIFY COMPLIANCE

Contractors and subcontractors shall comply with the E-Verify requirements of N.C.G.S.
Chapter 64, Article 2. Contractors are directed to review the foregoing laws. By signing this
bid, any awarded Contractor certifies its compliance with the E-Verify requirements and will do
so on a periodic basis thereafter as may be required by the Department.

HOURS OF WORK

The Contractor's operations are restricted to daylight hours. No work may be performed on
Saturdays, Sundays, and Official State Holidays unless approved by the Engineer. Work shall
only be performed when weather and visibility conditions allow safe operations.

CONTRACT BID QUANTITIES

The quantities shown in the itemized proposal for the project are considered to be approximate
only and are given as the basis for comparison of bids. The Department of Transportation may
increase or decrease the quantity of any item or portion of the work as may be deemed necessary
or expedient.

An increase or decrease in the quantity of any item will not be regarded as sufficient ground for
an increase or decrease in the unit prices, nor in the time allowed for the completion of the work,
except as provided for the contract.

Contractor's pricing shall be based on the estimated quantities per Division. These estimated
amounts are submitted to assist contractors in the bidding process. Egtimated quantities are not
to be regarded as actual requirements. The State shall not be obligated to purchase any specific
quantity.
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CONSTRUCTION SEQUENCE

Pave each section of roadway begun in a continuous operation. Do not begin work on another
section of roadway unless satisfactory progress is being made toward completion of intersections
and all other required incidental work by satisfactorily furnishing additional paving equipment
and personnel, except for milling and patching operations.

FINAL ACCEPTANCE AND FOURTEEN DAY OBSERVATION PERIOD

Upon completion of construction on each map, a 14-day observation period is required prior to
acceptance. During the 14-day period, the Contract shall warrant the resurfaced area against
failure.

No payment will be made for replacing failed pavement, as the cost of it will be considered
incidental to the work initially paid for under the various items in the contract.

Completion and final acceptance of the project is contingent upon successful completion of the
Observation Period. The observation period will be considered a part of the work required to be
completed by the final completion date specified herein. Final acceptance will not be made
before the completion of all work. Final acceptance will be made only after the satisfactory
completion of all work covered by this contract. All ground cover shall be well-rooted, in a
living and healthy condition at the time of final acceptance. All work shall be completed in a
neat, workmanlike manner. Work not completed in such manner will not be accepted.

COMPREHENSIVE GRADING

The work covered by this section consists of all elements of work required for the removal and
disposal of the existing concrete curb and gutter and the existing concrete sidewalk, conditioning
the base for placement of the new concrete curb and gutter and concrete sidewalk, backfilling
areas adjacent to the newly installed concrete sidewalk, fine grading and preparation of disturbed
areas adjacent to the newly installed sidewalk, and all other incidentals required to complete this
work.

Partial payments will be equal to the percentage of such item that is complete as estimated by the
Engineer.

Payment will be made under:

Pay Item Pay Unit
Grading Lump Sum

AGGREGATE PRODUCTION

Provide aggregate from a producer who uses the current Aggregate Quality Control/Quality
Assurance Program, which isin effect at the time of shipment.

23



No price adjustment is allowed to contractors or producers who use the program. Participationin
the program does not relieve the producer of the responsibility of complying with all
requirements of the Sandard Specifications. Copies of this procedure are available upon request
from the Materials and Test Unit.

ASPHALT PAVEMENTS - SUPERPAVE

Revise the 2012 Sandard Specifications as follows:

Page 6-3, Article 605-7 APPLICATION RATES AND TEMPERATURES, replace this
article, including Table 601-1, with the following:

Apply tack coat uniformly across the existing surface at target application rates shown in
Table 605-1.

TABLE 605-1
APPLICATION RATESFOR TACK COAT
Target Rate (gal/sy)

Existing Surface Emulsified Asphalt

New Asphalt 0.04 £ 0.01
Oxidized or Milled Asphalt 0.06 £ 0.01
Concrete 0.08 + 0.01

Apply tack coat at atemperature within the ranges shown in Table 605-2. Tack coat shall not be
overheated during storage, transport or at application.

TABLE 605-2
APPLICATION TEMPERATURE FOR TACK COAT
Asphalt Material Temperature Range
Asphalt Binder, Grade PG 64-22 350 - 400°F
Emulsified Asphalt, Grade RS-1H 130 - 160°F
Emulsified Asphalt, Grade CRS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-1H 130 - 160°F
Emulsified Asphalt, Grade HFMS-1 130 - 160°F
Emulsified Asphalt, Grade CRS-2 130 - 160°F

Page 6-7, Article 609-3 FIELD VERIFICATION OF MIXTURE AND JOB MIX
FORMULA ADJUSTMENTS, lines 35-37, delete the second sentence of the second paragraph.

Page 6-18, Article 610-1 DESCRIPTION, lines 40-41, delete the last sentence of the last
paragraph.

24



Page 6-19, Subarticle 610-3(A) Mix Design-General, line 5, add the following as the first
paragraph:

Warm mix asphalt (WMA) is allowed for use at the Contractor’s option in accordance with the
NCDOT Approved Products List for WMA Technologies available at:
https://connect.ncdot.gov/resourcesM aterials/M aterialsResour ces/\Warm% 20
Mix% 20Asphalt% 20Approved% 20L ist.pdf
Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), replace Table 610-1 with the
following:

TABLE 610-1
DESIGN MIXING TEMPERATURE AT THE ASPHALT PLANT?
Binder Grade HMA WMA
JMF Temperature JMF Temperature Range
PG 64-22 300°F 225 - 275°F
PG 70-22 315°F 240 - 290°F
PG 76-22 335%F 260 - 310°F

A. The mix temperature, when checked in the truck at the roadway, shall be within plus 15°
and minus 25° of the temperature specified on the IMF.

Page 6-21, Subarticle 610-3(C) Job Mix Formula (JMF), lines 4-6, delete first sentence of the
second paragraph. Line 7, in the second sentence of the second paragraph, replace “275°F" with
“275°F or grester.”

Page 6-22, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL
LIMITATIONS FOR PRODUCING AND PLACING ASPHALT MIXTURES, lines 15-17,
replace the second sentence of the first paragraph with the following:

Do not place asphalt material when the air or surface temperatures, measured at the location of
the paving operation away from artificial heat, do not meet Table 610-5.

Page 6-23, Article 610-4 WEATHER, TEMPERATURE AND SEASONAL
LIMITATIONS FOR PRODUCING AND PLACING ASPHALT MIXTURES, replace
Table 610-5 with the following:

TABLE 610-5

PLACEMENT TEMPERATURES FOR ASPHALT

Asphalt Concrete Mix Type Minimum Surface and Air Temperature
B25.0B, C 35°F
119.0B, C, D 35°F
SF9.5A, S9.5B 40°F
S9.5C, S12.5C 45°F
$9.5D, S12.5D 50°F

Page 6-26, Article 610-7 HAULING OF ASPHALT MIXTURE, lines 22-23, in the fourth
sentence of the first paragraph replace “so asto overlap the top of the truck bed and” with “to”.
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Page 6-41, Subarticle 650-3(B) Mix Design Criteria, replace Table 650-1 with the following:

TABLE 650-1
OGAFC GRADATION CRITERIA
Grading Requirements Total Percent Passing
Seve Sze (mm) Type FC-1 Type FC-1 Modified Type FC-2 Modified

19.0 - - 100

12.5 100 100 80 - 100

9.50 75 - 100 75 - 100 55- 80

4.75 25-45 25- 45 15- 30

2.36 5-15 5-15 5-15

0.075 1.0-30 1.0-3.0 20-4.0

Page 6-50, Table 660-1 MATERIAL APPLICATION RATES AND TEMPERATURES,
lines 1-2, replace Note A in Table 660-1 with the following:

A. Use No. 6M, No. 67, No. 5 and No. 78M aggregate for retreatment before an asphalt
overlay on existing pavement based on the width of the cracks in the existing pavement.
Choose No. 78M for sections of roadway where the average width of existing cracks is
1/4" or less in width, No. 67 for sections of roadway where the average width of existing
cracks are 1/4" to 5/8" in width and choose No. 5 for sections of roadway where the
existing crack widths are greater than 5/8".

ASPHALT BINDER CONTENT OF ASPHALT PLANT MIXES

The approximate asphalt binder content of the asphalt concrete plant mixtures used on this
project will be as follows:

Asphalt Concrete Base Course Type B25.0B 4.4%
Asphalt Concrete Intermediate Course Type 119.0B 4.8%
Asphalt Concrete Surface Course Type S9.5B 6.0%

The actual asphalt binder content will be established during construction by the Engineer within
the limits established in the 2012 Sandard Specifications.

PRICE ADJUSTMENT - ASPHALT BINDER FOR PLANT MIX

Price adjustments for asphalt binder for plant mix will be made in accordance with Section 620
of the 2012 Standard Specifications.

The base price index for asphalt binder for plant mix is $558.21 per ton.

This base price index represents an average of F.O.B. selling prices of asphalt binder at supplier's
terminalson March 1, 2014.
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FINAL SURFACE TESTING NOT REQUIRED

Final surface testing is not required on this project.

ASPHALT CONCRETE SURFACE COURSE COMPACTION

Compact the asphalt surface course on this project in accordance with Subarticle 610-9 of the
2012 Standard Specifications and the following provision:

Perform the first rolling with a steel wheel roller followed by rolling with a self-propelled
pneumatic tired roller with the final rolling by a steel wheel roller.

DRIVEWAYSAND PRIVATE PROPERTY

The Contractor shall maintain access to driveways for all residents and property owners
throughout the life of the project.

The Contractor shall not perform work for private citizens or agencies in conjunction with this
project or within the project limits of this contract. Any driveway paved by a Contractor, which
tiesinto a NCDOT system road being paved by the Contractor, must be paved either prior to the
road paving project or after its completion.

PAVING INTERSECTIONS

Condition, prime, and surface all unpaved intersections back from the edge of the pavement on
the main line of the project a minimum distance of 50 feet. The pavement placed in the
intersections shall be of the same material and thickness placed on the mainline of the project.
Resurface all paved intersections back to the ends of the radii, or as directed by the Engineer.

Widen the pavement on curves as directed by the Engineer.

PAVING DRIVEWAYSAND MAILBOX TURNOUTS

Condition, prime, and surface all driveway and mailbox turnouts as directed by the Engineer.
Place pavement on driveway and mailbox turnouts of the same material as used on the main line
and in depths directed by the Engineer. Widen the pavement on curves as directed by the
Engineer.
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PAVEMENT WIDTH VARIES

The Contractor's attention is directed to the fact that the existing pavement varies in width and
the Contractor will be required to widen the pavement as directed by the Engineer in order to
obtain a uniform edge of pavement.

MATERIALS

Revise the 2012 Sandard Specifications as follows:

Page 10-1, Article 1000-1, DESCRIPTION, lines 9-10, replace the last sentence of the first
paragraph with the following:

TypelL, IP, ISor IT blended cement may be used instead of Portland cement.
Page 10-1, Article 1000-1, DESCRIPTION, line 14, add the following:

Use materials which do not produce a mottled appearance through rusting or other staining of the
finished concrete surface.

Page 10-1, Article 1000-2, MATERIALS, line 16, add the following to the table of item
references:

ltem Section
Type IL Blended Cement 1024-1
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Page 10-5, Table 1000-1, REQUIREM ENTS FOR CONCRETE, replace with the following:

Class of
Concrete

Units
AA

AA Sip
Form

Drilled Pier

A
B
B Slip
Formed
Sand Light-
weight
Latex
Modified
Flowable
Fill
excavatable
Flowable
Fill

non-excavatable

Pavement

Precast

Prestress

Min. Comp.
Strength
at 28 days

psi
4,500

4,500

4,500

3,000
2,500

2,500

4,500
3,000
7 day

150 max.
at 56 days

125
4,500

design,
field

650

flexural,
design only

SeeTable
1077-1

per
contract

TABLE 1000-1

REQUIREMENTS FOR CONCRETE
Maximum Water -Cement Ratio

Air-Entrained
Concrete
Rounded AAr;%L:I:r

Aggregate gate
0.381 0.426
0.381 0.426
0.488 0.532
0.488 0.567
0.488 0.567

- 0.420

0.400 0.400
as needed as needed
as needed as needed

0.559 0.559
as needed as needed

SeeTable  %°
10781 Teble

1078-1

Non Air -
Entrained
Concrete
Rounded AAr;%L:I:r
Aggregate gate
0.450 0.450
0.550 0.5%4
0.559 0.630
as needed as needed
as needed as needed
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Consistency
Max. Slump
B .8
8  5E
2 z2
> >
inch inch
35 -
15 -
5-7 dry
7-9 wet
35 4
25 4
15 -
4 -
6 -
Flow-
- able
Flow-
B able
15
dip
form
3.0
hand
place
as
6 needed
8 -

Cement Content

Vibrated
Min. M ax.
Ib/cy Ib/cy
639 715
639 715
564 -
508 -
508 -
715 -
658 -
526 -
as as
needed needed
as
564 needed

Non- Vibrated
Min. M ax.
Ib/cy Ib/cy
640 800
602 -
545 -
40 100
as
100 needed
as as
needed needed



Page 10-23, Table 1005-1, AGGREGATE GRADATION-COARSE AGGREGATE, replace

with the following:

TABLE 1005-1
AGGREGATE GRADATION - COARSE AGGREGATE

Percentage of Total by Weight Passing

M_MMM# 2" H\Hm__ 1" 34" |yt 38" #4 #3 #10 = #16  #40 = #200 Remarks
90- 20- :
4 100 100 55 0-15 - 0-5 - - - - - A Asphalt Plant Mix
467M | 100 % - 3 - 030 05 - - - - A Asphalt Plant Mix
100 70
90- 20- i
5 - 100 100 55 0-10 05 - - - - - A AST, Sediment Control Stone
95- 25.- AST, Str. Concrete,
57 - 100 100 - 60 - 0-10 | 05 - - - A Shoulder Drain,
Sediment Control Stone
95- 25-
57/M - 100 100 - 45 - 0-10 05 - - - A AST, Concrete Pavement
90- 20-
oM - - 100 100 55 0-20  0-8 - - - - A AST
90- 20- AST, Str. Concrete,
67 i i 100 400 i 55 010 05 i i i A Asphalt Plant Mix
98- 75- 20- Asphalt Plant Mix, AST,
78M ) ) ) 100 100 @ 100 @45 0-15 ) ) ) A Str. Conc, Weep Hole Drains
35- Asphalt Plant Mix,
14M - - - - - 100 70 5-20 - 0-8 - A AST, Weep Hole Drains,
Str. Concrete
85- 10-
9 - - - - - 100 100 10 - 0-10 - A AST
) 75- ) 55- ) 35- 25 14- 4- Aggregate Base Course,
ABC 10 g7 80 55 45 30 12®°  Aggregate Stabilization
ABC 75 45- 20- o o . __—
A_/\_v - 100 100 - 79 - 0 - o5 - - 108 Maintenance Stabilization
Light- 80- 5
Wei @20 - - - - 100 100 0 0-20 - 0-10 - 0-25 AST

A. See Subarticle 1005-4(A).
B. See Subarticle 1005-4(B).
C. For Lightweight Aggregate used in Structura Concrete, see Subarticle 1014-2(E)(6).
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Page 10-46, Article 1024-1, PORTLAND CEMENT, line 33, add the following as the ninth
paragraph:

Use Type IL blended cement that meets AASHTO M 240, except that the limestone content is
limited to between 5 and 12% by weight and the constituents shall be interground. Class F fly
ash can replace a portion of Type IL blended cement and shall be replaced as outlined in
Subarticle 1000-4(1) for Portland cement. For mixes that contain cement with alkali content
between 0.6% and 1.0% and for mixes that contain a reactive aggregate documented by the
Department, use a pozzolan in the amount shown in Table 1024-1.

Page 10-65, Article 1050-1, GENERAL, line 41, replace the first sentence with the following:
All fencing material and accessories shall meet Section 106.

Page 10-73, Article 1056-1 DESCRIPTION, lines 7-8, delete the first sentence of the second
paragraph and replace with the following:

Use geotextile fabrics that are on the NCDOT Approved Products List.

Page 10-73, Article 1056-2 HANDLING AND STORING, line 17, replace “mechanically
stabilized earth (MSE) wall faces” with “temporary wall faces’.
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Page 10-74, TABLE 1056-1 GEOTEXTILE REQUIREMENTS, replace table with the
following:

TABLE 1056-1
GEOTEXTILE REQUIREMENTS
Requirement (MARV?)

Property Typel Type?2 Type 3® Type4 Type5°© Test
Typical Shoulder Under Temporary Soil Temporary Method
Application Drains RipRap  SltFence Sabilization Walls
Elongation 0 0 0 ASTM
(MD & CD) > 50% > 50% <25% <50% < 50% D4632
Grab Strength ASTM
(MD & CD) 1001o - D4632
Tear Strength ~ Table1®,  Table 1, ] Table 1°, ] ASTM
(MD & CD) Class 3 Class 1 Class 3 D4533
Puncture ) ) ASTM
Strength D6241
2,400 Ibrft
Ultimate (unless
Tensile i i i i required ASTM
Strength otherwise D4595
(MD & CD) inthe
contract)
Permittivity 0205t AN
Table 2°
Apparent 0 ’ E ASTM
Opening Size ﬁg:ﬁ gg:’f) Tale7®  Taples® N30 pazsy
UV Stability . E
(Retained Passing No. 200 20% gés‘gsl\g
Strength)

. MARV does not apply to elongation
Minimum roll width of 36" required
Minimum roll width of 13 ft required
AASHTO M 288

US Sieve No. per AASHTO M 92

moowy

Page 10-115, Subarticle 1074-7(B), Gray Iron Castings, lines 10-11, replace with the first two
sentences with the following:

Supply gray iron castings meeting all facets of AASHTO M 306 excluding proof load. Proof
load testing will only be required for new casting designs during the design process, and
conformance to M 306 loading (40,000 Ibs.) will be required only when noted on the design
documents.
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Page 10-126, Table 1078-1, REQUIREM ENTS FOR CONCRETE, replace with the
following:

TABLE 1078-1
REQUIREMENTS FOR CONCRETE

28 Day Design 28 Day De§| an
. Compressive
Compressive
Property Strength
Strength
6,000 psi or less greater thgn
’ 6,000 psi
Maximum Water/Cementitious Material Ratio 0.45 0.40
Maximum Slump without HRWR 3.5" 3.5"
Maximum Slump with HRWR 8" 8"
Air Content (upon discharge into forms) 5+ 2% 5+ 2%

Page 10-151, Article 1080-4 I nspection and Sampling, lines 18-22, replace (B), (C) and (D)
with the following:

(B) At least 3 panels prepared as specified in 5.5.10 of AASHTO M 300, Bullet Hole
Immersion Test.

(C)  Atleast 3 panels of 4"x6"x1/4" for the Elcometer Adhesion Pull Off Test, ASTM D4541.

(D) A certified test report from an approved independent testing laboratory for the Salt Fog
Resistance Test, Cyclic Weathering Resistance Test, and Bullet Hole Immersion Test as
specified in AASHTO M 300.

(E) A certified test report from an approved independent testing laboratory that the product
has been tested for dip coefficient and meets AASHTO M253, Class B.

Page 10-161, Subarticle 1081-1(A) Classifications, lines 29-33, delete first 3 sentences of the
description for Type 2 and replace with the following:

Type 2 - A low-modulus, general-purpose adhesive used in epoxy mortar repairs. 1t may be used to patch
spalled, cracked or broken concrete where vibration, shock or expansion and contraction are expected.

Page 10-162, Subarticle 1081-1(A) Classifications, lines 4-7, delete the second and third
sentences of the description for Type 3A. Lines 16-22, delete Types 6A, 6B and 6C.

Page 10-162, Subarticle 1081-1(B) Requirements, lines 26-30, replace the second paragraph
with the following:

For epoxy resin systems used for embedding dowel bars, threaded rods, rebar, anchor bolts and
other fixtures in hardened concrete, the manufacturer shall submit test results showing that the
bonding system will obtain 125% of the specified required yield strength of the fixture. Furnish
certification that, for the particular bolt grade, diameter and embedment depth required, the
anchor system will not fail by adhesive failure and that there is no movement of the anchor bolt.
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temperature application, setting time, shelf life, pot life, shear strength and compressive strength.
Page 10-163, Table 1081-1 Properties of Mixed Epoxy Resin Systems, replace table with the

List the properties of the adhesive on the container and include density, minimum and maximum
following:

For certification and anchorage, use 3,000 ps as the minimum Portland cement concrete
compressive strength used in thistest. Use adhesives that meet Section 1081.

Table 1081-1
Properties of Mixed Epoxy Resin Systems

Property Typel Type2 Type3 Type Type Type Type5
3A 4A 4B
Viscosity-Poisesat 77°F £ 2°F Gel 10-30 25-75 Gel 40-150 40-150 1-6
Spindle No. - 3 4 -- 4 4 2
Speed (RPM) - 20 20 -- 10 10 50
Pot Life (Minutes) 20-50 30-60 20-50 5-50 40-80 40-80 20-60
Minimum Tensile Strength at 1,500 2,000 4,000 4,000 1,500 1,500 4,000
7 days (psi)
TensleElongation at 7 days (%) ~ 30min. = 30 min. 2-5 2-5 5-15 5-15 2-5

Min. Compressive Strength of 3,000 4,000- 6,000- 6,000 3,000 3,000 6,000

2". mortar cubes a 24 hours (Neat) (Neat)
Min. Compressive Strength of 5,000 - - - - 5,000 -
2" mortar cubes at 7 days (Neat)
Maximum Water Absorption (%) 15 1.0 1.0 15 1.0 1.0 1.0

Min. Bond Strength Slant Shear 1,500 1,500 2,000 2,000 1,500 1,500 1,500
Test at 14 days (ps)

Page 10-164, Subarticle 1081-1(E) Prequalification, lines 31-33, replace the second sentence

of the first paragraph with the following:
Manufacturers choosing to supply material for Department jobs must submit an application



through the Value Management Unit with the following information for each type and brand
name:

Page 10-164, Subarticle 1081-1(E)(3), line 37, replace this subarticle with the following:
(3) Type of the material in accordance with Articles 1081-1 and 1081-4,

Page 10-165, Subarticle 1081-1(E)(6), line 1, in the first sentence of the first paragraph replace
“AASHTO M 237" with “the specifications”.

Page 10-165, Subarticle 1081-1(E) Prequalification, line 9-10, delete the second sentence of
the last paragraph.

Page 10-165, Subarticle 1081-1(F) Acceptance, line 14, in the first sentence of the first
paragraph replace “Type 1” with “Type 3.

Page 10-169, Subarticle 1081-3(G) Anchor Bolt Adhesives, delete this subarticle.
Page 10-170, Article 1081-3 Hot Bitumen, line 9, add the following at the end of Section 1081
1081-4EPOXY RESIN ADHESIVE FOR BONDING TRAFFIC MARKINGS

(A)General
This section covers epoxy resin adhesive for bonding traffic markers to pavement surfaces.

(B) Classification
The types of epoxies and their uses are as shown below:

Type | — Rapid Setting, High Viscosity, Epoxy Adhesive. Thistype of adhesive provides rapid
adherence to traffic markers to the surface of pavement.

Type |l — Standard Setting, High Viscosity, Epoxy Adhesive. Thistype of adhesive is
recommended for adherence of traffic markers to pavement surfaces when rapid set is not
required.

Typelll —Rapid Setting, Low Viscosity, Water Resistant, Epoxy Adhesive. This type of rapid
setting adhesive, dueto its low viscosity, is appropriate only for use with embedded traffic
markers.

Type |V — Standard Set Epoxy for Blade Deflecting-Type Plowable Markers.
(C)Requirements

Epoxies shall conform to the requirements set forth in AASHTO M 237.
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(D) Prequalification

Refer to Subarticle 1081-1(E).
(E) Acceptance

Refer to Subarticle 1081-1(F).

Page 10-173, Article 1084-2 STEEL SHEET PILES, lines 37-38, replace first paragraph with
the following:

Steel sheet piles detailed for permanent applications shall be hot rolled and meet ASTM A572 or
ASTM A690 unless otherwise required by the plans. Steel sheet piles shall be coated as required
by the plans. Galvanized sheet piles shall be coated in accordance with Section 1076.

Metallized sheet piles shall be metallized in accordance to the Project Special Provision
“Thermal Sprayed Coatings (Metallization)” with an 8 mil, 99.9% aluminum alloy coating and

a 0.5 mil seal coating. Any portion of the metallized sheet piling encased in concrete shall
receive abarrier coat. The barrier coat shall be an approved waterborne coating with a low-
viscosity which readily absorbs into the pores of the aluminum thermal sprayed coating.

The waterborne coating shall be applied at a spreading rate that results in atheoretical 1.5 mil
dry film thickness. The manufacturer shall issue aletter of certification that the resin chemistry
of the waterborne coating is compatible with the 99.9% auminum thermal sprayed alloy and
suitable for tidal water applications.

Page 10-174, Subarticle 1086-1(B)(1) Epoxy, lines 18-24, replace this subarticle with the
following:

The epoxy shall meet Article 1081-4.

The 2 types of epoxy adhesive which may be used are Type |, Rapid Setting, and Type I,
Standard Setting. Use Type I when the pavement temperature is above 60°F or per the
manufacturer’ s recommendations whichever is more stringent. Use Type | when the pavement
temperature is between 50°F and 60°F or per the manufacturer’ s recommendations whichever is
more stringent. Epoxy adhesive Type I, Cold Set, may be used to attach temporary pavement
markers to the pavement surface when the pavement temperature is between 32°F and 50°F or
per the manufacturer’s recommendations whichever is more stringent.

Page 10-175, Subarticle 1086-2(E) Epoxy Adhesives, line 27, replace “ Section 1081 with
“Article 1081-4".

Page 10-177, Subarticle 1086-3(E) Epoxy Adhesives, line 22, replace “ Section 1081 with
“Article 1081-4".

Page 10-179, Subarticle 1087-4(A) Composition, lines 39-41, replace the third paragraph with
the following:

All intermixed and drop-on glass beads shall not contain more than 75 ppm arsenic or 200 ppm
lead.
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Page 10-180, Subarticle 1087-4(B) Physical Characteristics, line 8, replace the second
paragraph with the following:

All intermixed and drop-on glass beads shall comply with NCGS § 136-30.2
and 23 USC 8§ 109(r).

Page 10-181, Subarticle 1087-7(A) Intermixed and Drop-on Glass Beads, line 24, add the
following after the first paragraph:

Use X-ray Fluorescence for the normal sampling procedure for intermixed and drop-on beads,
without crushing, to check for any levels of arsenic and lead. If any arsenic or lead is detected,
the sample shall be crushed and repeat the test using X-ray Fluorescence. If the X-ray
Fluorescence test shows more than a LOD of 5 ppm, test the beads using United States
Environmental Protection Agency Method 6010B, 6010C or 3052 for no more than 75 ppm
arsenic or 200 ppm lead.

Page 10-204, Subarticle 1092-2(A) Performance and Test Requirements, replace
Table 1092-3 Minimum Coefficient of Retroreflection for NC Grade A with the following:

TABLE 1092-3
MINIMUM COEFFICIENT OF RETROREFLECTION FOR NC GRADE A
(Candelas Per Lux Per Square M eter)

Observation ERtr:ngece % E é 2 8  Fluorescent  Fluorescent
1 m — D: Py
Angle, degrees degrees = S O 0 Yellow Green Yellow
0.2 -4.0 525 395 52 95 30 420 315
0.2 30.0 215 162 22 43 10 170 130
0.5 -4.0 310 230 31 56 18 245 185
0.5 30.0 135 100 14 27 6 110 8l
1.0 -4.0 120 60 8 16 36 64 48
1.0 30.0 45 34 45 9 2 36 27

TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS

Revise the 2012 Roadway Standard Drawings as follows:

Drawing No. 1101.02, Sheet 12, TEMPORARY LANE CLOSURES, replace General
Note #11 with the following:

11- TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS (TMCMS) USED ON
SHADOW VEHICLES FOR “IN LANE” ACTIVITIES SHALL BE A MINIMUM OF
43" X 73". THE DISPLAY PANEL SHALL HAVE FULL MATRIX CAPABILITY WITH
THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH 7 CHARACTERS PER LINE
WITH A MINIMUM CHARACTER HEIGHT OF 18". FOR ADDITIONAL MESSAGING,
CONTACT THE WORK ZONE TRAFFC CONTROL SECTION.
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12- TMCMS USED FOR ADVANCED WARNING ON VEHICLES LOCATED ON THE
SHOULDER MAY BE SMALLER THAN 43" X 73". THE DISPLAY PANEL SHALL HAVE
THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH 7 CHARACTERS PER LINE
WITH A MINIMUM CHARACTER HEIGHT OF 18". FOR ADDITIONAL MESSAGING,
CONTACT THE WORK ZONE TRAFFC CONTROL SECTION.

Drawing No. 1101.02, Sheet 13, TEMPORARY LANE CLOSURES, replace General
Note #12 with the following:

12- TRUCK MOUNTED CHANGEABLE MESSAGE SIGNS (TMCMS) USED ON
SHADOW VEHICLES FOR “IN LANE” ACTIVITIES SHALL BE A MINIMUM OF
43" X 73". THE DISPLAY PANEL SHALL HAVE FULL MATRIX CAPABILITY WITH
THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH 7 CHARACTERS PER LINE
WITH A MINIMUM CHARACTER HEIGHT OF 18". FOR ADDITIONAL MESSAGING,
CONTACT THE WORK ZONE TRAFFC CONTROL SECTION.

13- TMCMS USED FOR ADVANCED WARNING ON VEHICLES LOCATED ON THE
SHOULDER MAY BE SMALLER THAN 43" X 73". THE DISPLAY PANEL SHALL HAVE
THE CAPABILITY TO PROVIDE 2 MESSAGE LINES WITH 7 CHARACTERS PER LINE
WITH A MINIMUM CHARACTER HEIGHT OF 18". FOR ADDITIONAL MESSAGING,
CONTACT THE WORK ZONE TRAFFC CONTROL SECTION.

TEMPORARY TRAFFIC CONTROL (TTC)

Maintain traffic in accordance with Divisions 10, 11 and 12 of the 2012 Standard Specifications
and the following provisions:

Install Work Zone Advance Warning Signs in accordance with the detail drawing provided in
these plans prior to beginning any other work. Use a lane closure or slow moving operation to
complete the work, as necessary, unless otherwise indicated. Refer to Standard Drawing No.
1101.02, 1101.11, 1110.01, 1110.02, 1130.01 1135.01 and 1180.01 of the 2012 Roadway
Sandard Drawings. Use a moving operation only if the minimum speed maintained at all times
is 3 mph with no stops that narrow or close a lane of travel. If the moving operation is
progressing slower than 3 mph at any time, install a lane closure. Maintain the existing traffic
pattern at all times, except in the immediate work zone where lane closures are allowed as
determined by the Engineer.

Refer to attached details and Standard Drawing No. 1101.02, 1101.03, 1101.04, 1101.05,
1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, and 1180.01
of the 2012 Roadway Standard Drawings when closing a lane of travel in a stationary work zone
such as pavement patching resurfacing, or pavement marking removal. Properly ballasted cones
and skinny drums may be used instead of drums. However, drums are required for the upstream
taper portion of lane closures in all applications. The stationary work zone shall be a maximum
of 1 mile in length at any given time on 2 Lane, 2 Way facilities unless otherwise approved by
the Engineer. A pilot vehicle operation may be used in conjunction with flaggers and the
appropriate pilot vehicle warning signing as directed by the Engineer. During periods of
construction inactivity, return the traffic pattern to the existing alignment and remove or cover
any work zone signs. When covering work zone signs, use an opaque material that prevents
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reading of the sign at night by adriver using high beam headlights. Use material, which does not
damage the sign sheeting. Replace any obliterated markings as required by other sections of the
2012 Standard Specifications and the Engineer.

When personnel and/or equipment are working on the shoulder adjacent to and within 5 feet of
an open travel lane, close the nearest open travel lane using Standard Drawing No. 1101.02 of
the 2012 Roadway Standard Drawings. When personnel and/or equipment are working within
alane of travel of an undivided facility, close the lane according to the traffic control plans, 2012
Roadway Standard Drawings or as directed by the Engineer. Conduct the work so that all
personnel and/or equipment remain within the closed travel lane. Do not work simultaneously,
on both sides of an open travel way, within the same location, on a two-lane, two-way road.
Perform work only when weather and visibility conditions allow safe operations as directed by
the Engineer.

When utilizing a slow-moving operation for such items as pavement marking and marker
placement, as a minimum the slow moving operation caravan shall consist of the vehicles and
devices shown on the Moving Operation Caravan Details according to Roadway Standard
Drawing No. 1101.02, sheet 11 of the 2012 Roadway Standard Drawings. Traffic cones may be
used when necessary to provide additional protection of wet pavement markings. Ballast all
traffic cones so they will not be blown over by traffic.

TRAFFIC OPERATIONS:
1) Drop-Off Requirementsand Time Limitations:

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts
of 1.5 inches

During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation
within 72 hours for nominal lifts of 1.5 inches or less of asphalt course and by the end of each
work day for nominal lifts of greater than 1.5 inches of asphalt course

Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to
an open travel lane that has an edge of pavement drop-off as follows:

(A)  Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph
or gregter.
(B)  Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 mph.

For drop-offs that exceed the above requirements, backfill the unacceptable drop-off with
suitable compacted material, as approved by the Engineer. The material, equipment and labor
associated with this operation will be a no expense to the Department. This work is not
considered part of shoulder reconstruction.
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2) Project Requirements:
Failure to comply with the following requirements will result in a suspension of all other
operations:

1 Before working on ANY MAP, the Contractor shall submit a written construction
sequence for traffic control and construction lighting for ALL MAPS to the Engineer at
the first pre-construction meeting and the sequence must be approved before closing
alane of trafficc. The Contractor and Engineer will coordinate with the Traffic
Management Unit at 919-773-2800 or Traffic Services for additional traffic control
guidance, as necessary.

2. Coordinate the installation of items required by the contract documents and resurfacing
operations such that these operations are completed in the order as agreed upon with the
Engineer at the first pre-construction meeting. Refer to the Provisions, Typicals and
Details unless otherwise directed by the Engineer.

3. Once the Contractor has started work at a location, the Contractor should prosecute the
work in a continuous and uninterrupted manner from the time he begins the work until
completion and final acceptance unless determined otherwise by the Engineer.

4, Obtain written approval of the Engineer before working in more than one location or
setting up additional lane closures.
5. Mainline pavement shall not be left milled, unmarked or uneven at the end of a paving

season. If the Contractor begins any map and does not complete within the seasonal
restrictions, including placement of final pavement markings and/or permanent markers,
the Contractor shall be responsible for, a his expense, paint per Subarticle 1205-8(C) and
temporary markers per Section 1251 of the 2012 Sandard Specifications.
Contractor shall mill and pave lanes in an order such that water shall not accumulate.
Traffic Control for the milling and/or paving of ramps is to be done according to
Standard Drawing Number 1101.02, Sheets 9 & 10 unless otherwise approved to be
closed by the Engineer. If approved, Contractor will provide plans and devices for the
detour at no additional cost to the department.
8. If lane closure restrictions apply, see Special Provision, “Intermediate Contract Times
and Liquidated Damages’.

N o

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.
Patch and make repairs to bridge surface and its approaches before resurfacing occurs.
Coordinate all operations on the bridge and its approaches with the Engineer.

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require
patching. Patch these areas before resurfacing occurs. Allow full depth asphalt patching to cool
to the point of supporting traffic without displacement or rutting before reopening closed lane.
Coordinate the resurfacing operations of the patched areas with the Engineer.

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal
Loops. Loops may need to be placed in milled surface before resurfacing occurs. Coordinate all
signal loop operations with the Engineer.

For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back

by the end of each work day. For Partial or wheel track milling operation on multi-lane
facilities, the lane being milled may be left closed and paved back within 72 hours.
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The following options are available during Resurfacing and milling operations on two-way,
two-lane facilities when the entire roadway or entire lane isto be milled:

(B)  Mill the entire width of roadway and pave back within 72 hours.

The following options are available during Resurfacing and milling operations on multi-lane
facilitieswhen all lanes or a single lane in one direction are to be milled:

(B) Mill the entire width of pavement for all lanes to be milled in any direction daily and
pave back within 72 hours.

If milled areas as described in option (B) are not paved back within 72 hours, the Contractor isto
furnish and install the following portable signs to warn drivers of the conditions. These are to
include, but not limited to “Rough Road” (W8-8), “Uneven Lanes’ (W8-11), and “Grooved
Pavement” (W8-15) w/ Motorcycle Plaque mounted below. These are to be dual indicated on
Multi-Lane Roadways with speed limits 45 mph and greater where lateral clearance can be
obtained within the median areas. These portable signs are incidental to the other items of work
included in the temporary traffic control (Lump Sum) pay item.

Slope the pavement at the beginning and ending of the daily milling operation as directed by the
Engineer. Sweep and remove all milled material from the roadway as soon as the daily milling
operation is completed. Continue milling operations until the particular section of roadway
being milled is complete. Remove any existing pavement adjacent to the milled area that has
been damaged and replace with patch material as directed by the Engineer.

Operate equipment and conduct operations in the same direction as the flow of traffic. Maintain
vehicular access in accordance with Article 1101-05 of the 2012 Standard Specifications using
suitable backfill material approved by the Engineer.

Provide appropriate lighting in accordance with Section 1413 of the 2012 Sandard
Specifications.

Review and record the existing pavement markings and markers prior to resurfacing. Use the
record of existing pavement markings and markers in accordance with the 2012 Roadway
Sandard Drawings to identify “no passing zones’ and to re-establish the proposed pavement
markings and markers unless otherwise directed by the Engineer.

Remove existing pavement markers in preparation for paving. Repair any pavement damage due
to existing pavement marker removal prior to the end of the work day. Dispose of existing
pavement markers as directed by the Engineer. No direct payment will be made for thiswork, as
it will be incidental to the paving operation.
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3) Work Zone Signing:
Description

Install advance/general warning work zone signs according to the Detail Drawing provided in
these plans prior to beginning of work. Install and maintain signing in accordance with the
attached drawings and Divisions 11 and 12 of the 2012 Sandard Specifications.

(A) Installation

All stationary Advance/General warning work zone signs require notification to existing Utility
owners per Article 105-8 of the 2012 Standard Specifications and Special Provision SP1 G115
within 3 to 12 full working days prior to installation.

Install all Advance/General warning work zone signs before beginning work on a particular map.
If signs are installed more than seven (7) calendar days prior to the beginning of work on a
particular map, cover the signs until the work begins. Install each work zone Advance/General
warning sign separately and not on the same post or stand with any other sign except where an
advisory speed plate or directional arrow is used.

All stationary signing is to be installed as shown on the detail drawing unless otherwise directed
by the Engineer. Once the signs have been ingtalled, any sign relocations requested by the
Department will be compensated in accordance with Article 104-7. Any additional signs other
than the ones shown in the drawing will be compensated in accordance with Article 104-7.

No stationary -Y - Line advance warning signage is required unless there’ s more than 1,000 feet
of resurfacing along the —Y- line. Whenever work proceeds through an intersection, portable
signs shall be used for traffic control. There will be no direct compensation for any portable
signing.

If there is a period of construction inactivity longer than 14 calendar days, remove or cover
advance/general warning work zone signs. Uncover advance/general warning work zone signs
no more than 7 calendar days before work resumes. All other operations may be suspended upon
failure to comply with the above requirements. Such suspended operations would not be
resumed until the above requirements are fulfilled.

(B) Sign Removal

All stationary work zone signs shall be removed once the project is substantially complete. The
project is substantially complete when the resurfacing operations are completed and the
shoulders are brought up to the same elevation as the proposed pavement and when pavement
markings are installed. The pavement marking doesn't have to be the final marking material to
be considered substantially complete. Any remaining punch list items are to be completed with
portable work zone signing. There will be no compensation for any portable signing. Sign
removal is a condition of final project acceptance.
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(C) LaneClosureWork Zone Signs

Install any required lane closure signing needed during the life of the project in accordance with
the Standard Drawing No. 1101.02, 1101.11 and 1110.02 of the 2012 Roadway Sandard
Drawings. Any required portable signs for lane closures are compensated in the contract pay
item for Temporary Traffic Control.

4) M easurement and Payment:

Temporary traffic control work, including, but not limited to installation and removal of portable
signs, cones, drums, skinny drums, flaggers, AFAD’s, changeable message boards, truck
mounted attenuators, flashing arrow panels, and pilot vehicles will be paid at the contract lump
sum price for Temporary Traffic Control. The Temporary Traffic Control pay item does not
include work zone advance or general warning signs. Partial payments for Temporary Traffic
Control will be made as follows: The cumulative total of the lump sum price for temporary
traffic control will be equal to the percent complete (project) as calculated for each partial pay
estimate. Additional flashing arrow panels and message boards beyond those shown in the
contract, detail drawings or Roadway Sandard Drawings required by the Engineer will be paid
as extrawork in accordance with Article 104-7 of the Standard Specifications.

The work of satisfactorily installing and removing work zone advance and/or general warning
signs, including, but not limit to, furnishing, locating, installing, covering, uncovering and
removing stationary signs will be measured for each required sign and paid at the contract price
for Work Zone Advance/General Warning Sgning (SF). Payment for Work Zone
Advance/General Warning Sgning will be limited to a maximum of 90% of the total installed
quantity. The remaining 10% will be paid once all signs have been removed.

The Lump Sum price for Temporary Traffic Control will include the work of four (4) flaggers
per operation per map being utilized at the same time on any day. If apilot vehicle isused for an
operation, the Lump Sum Price for Temporary Traffic Control will include the work of five (5)
flaggers. The operator of a pilot vehicle will be considered one of the five flaggers. Payment
will be made per hour at a rate of $20.00 per hour for each flagger over the included amount
(four or five) that is approved by the Engineer as Supplemental Flagging.

Payment will be made under:

Pay Item Pay Unit
Temporary Traffic Control Lump Sum
Work Zone Advance/General Warning Signing Square Foot
Supplemental Flagging Hour
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TIME LIMITATION FOR PAVEMENT MARKINGSAND MARKERSON
NEWLY RESURFACED AREAS:

Markings. Two-Lane, Two-Way Facilities

For al two-lane, two-way facilities, place all edge lines and other symbols within 30 calendar
days after they have been obliterated by the resurfacing operation. This 30 day requirement is an
exception to the 15 day requirement in the 2012 Sandard Specifications. All other pavement
marking shall be installed in accordance with the 2012 Standard Specifications and the 2012
Roadway Standard Drawings 1205.01 through 1205.13.

Markings: All Facilities

Final pavement markings on a specific map are subject to an observation period that begins with
the satisfactory completion of all pavement markings required on a specific map in accordance
with Subarticle 1205-3(H) of the 2012 Sandard Specifications. Pavement markings shall be
installed in accordance with the 2012 Sandard Specifications and the 2012 Roadway Standard
Drawings 1205.01 through 1205.13 with the exception of the 30 day edge line requirement for 2
lane roads as described above.

All characters, symbols and stop bars on concrete shall be either Type 2 or Type 3 Cold Applied
Plastic or Heated-In-Place Thermoplastic as shown on NCDOT Approved Product List. The
guantity for characters, symbols and stop bars on concrete will be included in the pay items for
Type 2 Cold Applied Plastic.

All characters, symbols and stop bars on asphalt shall be either Heated-1n-Place Thermoplastic or
Extruded Thermoplastic as shown on NCDOT Approved Product List. The quantity for
characters, symbols and stop bars on asphalt will be included in the pay items for
Heated-In-Place Thermoplastic.

Markers: All Facilities

Install permanent pavement markers within 60 calendar days after completing the resurfacing on
each map. Pavement markers shall be installed in accordance with the 2012 Sandard
Specifications and the 2012 Roadway Standard Drawing 1205.12 and 2012 Roadway Standard
Drawings 1250.01 through 1253.01.

Milled Rumble Strips:

When utilized, milled rumble strips shall be installed in accordance with the 2012 Sandard
Specifications and the 2012 Roadway Standard Drawing 665.01.

EROSION AND STORMWATER CONTROL FOR SHOULDER CONSTRUCTION
AND RECONSTRUCTION

Land disturbing operations associated with shoulder construction/reconstruction may require
erosion and sediment control/stormwater measure installation. National Pollutant Discharge
Elimination System (NPDES) inspection and reporting may be required.
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Erosion control measures shall be installed per the erosion control detail in any area where the
vegetated buffer between the disturbed area and surface waters (streams, wetlands, or open
waters) or drainage inlet is less than 10 feet. The Engineer may reduce the vegetated buffer
threshold for this requirement to a value between 5 and 10 feet. Erosion control measures shall
be spot checked every 14 days until permanent vegetative establishment.

In areas where shoulder construction/reconstruction includes disturbance or grading on the front
slope or to the toe of fill, relocating ditch line or backslope, or removing vegetation from the
ditch line or swale, NPDES inspection and monitoring are required every 14 days or
within 24 hours of a rainfall event of 0.5" or greater. Maintain daily rainfall records.
Install erosion control measures per detail.

In areas where the vegetated buffer is less than 10 feet between the disturbed area and waters of
the State classified as High Quality Water (HQW), Outstanding Resource Water (ORW), Critical
Areas, or Unique Wetlands, NPDES inspection and monitoring are required every 14 days or
within 24 hours of a rainfall event of 0.5" or greater. The Engineer may reduce the vegetated
buffer threshold for this requirement to a value between 5 and 10 feet. The plans or provisions
will indicate the presence of these water classifications. Maintain daily rainfall records.
Install erosion control measures per detail.

Land disturbances hardened with aggregate materials receiving sheet flow are considered
non-erodible.

Sites that require lengthy sections of silt fence may substitute with rapid permanent seeding and
mulching as directed by the Engineer.

NPDES documentation shall be performed by a Level Il Eroson and Sediment
Control/Stormwater certificate holder.

Materials used for erosion control will be measured and paid as stated in the contract.

PROCEDURE FOR MONITORING BORROW PIT DISCHARGE:

Water discharge from borrow pit sites shall not cause surface waters to exceed 50 NTUs
(nephelometric turbidity unit) in streams not designated as trout waters and 10 NTUs in streams,
lakes or reservoirs designated as trout waters. For lakes and reservoirs not designated as trout
waters, the turbidity shall not exceed 25 NTUs. If the turbidity exceeds these levels due to
natural background conditions, the existing turbidity level shall not be increased.

If during any operating day, the downstream water quality exceeds the standard, the Contractor
shall do all of the following:

(A)  Either cease discharge or modify the discharge volume or turbidity levels to bring the
downstream turbidity levelsinto compliance, or
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(B)  Evaluate the upstream conditions to determine if the exceedance of the standard is due to
natural background conditions. If the background turbidity measurements exceed the
standard, operation of the pit and discharge can continue as long as the stream turbidity
levels are not increased due to the discharge.

(C©)  Measure and record the turbidity test results (time, date and sampler) at al defined
sampling locations 30 minutes after startup and at a minimum, one additional sampling of
all sampling locations during that 24-hour period in which the borrow pit is discharging.

(D)  Notify DWQ within 24 hours of any stream turbidity standard exceedances that are not
brought into compliance.

During the Environmental Assessment required by Article 230-4 of the 2012 Sandard
Specifications, the Contractor shall define the point a which the discharge enters into the State’s
surface waters and the appropriate sampling locations. Sampling locations shall include points
upstream and downstream from the point at which the discharge enters these waters. Upstream
sampling location shall be located so that it is not influenced by backwater conditions and
represents natural background conditions. Downstream sampling location shall be located at the
point where complete mixing of the discharge and receiving water has occurred.

The discharge shall be closely monitored when water from the dewatering activities is introduced
into jurisdictional wetlands. Any time visible sedimentation (deposition of sediment) on the
wetland surface is observed, the dewatering activity will be suspended until turbidity levels in
the stilling basin can be reduced to alevel where sediment deposition does not occur. Staining of
wetland surfaces from suspended clay particles, occurring after evaporation or infiltration, does
not constitute sedimentation. No activities shall occur in wetlands that adversely affect the
functioning of a wetland. Visible sedimentation will be considered an indication of possible
adverse impacts on wetland use.

The Engineer will perform independent turbidity tests on a random basis. These results will be
maintained in a log within the project records. Records will include, at a minimum, turbidity test
results, time, date and name of sampler. Should the Department’s test results exceed those of the
Contractor's test results, an immediate test shall be performed jointly with the results
superseding the previous test results of both the Department and the Contractor.

The Contractor shall use the NCDOT Turbidity Reduction Options for Borrow Pits Matrix,
available at http://www.ncdot.gov/doh/operations/dp_chief _eng/roadside/fieldops/downloads/
Files/TurbidityReductionOptionSheet.pdf to plan, design, construct, and maintain BMPs to
address water quality standards. Tier | Methods include stilling basins which are standard
compensatory BMPs. Other Tier | methods are noncompensatory and shall be used when needed
to meet the stream turbidity standards. Tier Il Methods are also noncompensatory and are
options that may be needed for protection of rare or unique resources or where special
environmental conditions exist at the site which have led to additional requirements being placed
in the DWQ's 401 Certifications and approval letters, Isolated Wetland Permits, Riparian Buffer
Authorization or a DOT Reclamation Plan’s Environmental Assessment for the specific site.
Should the Contractor exhaust all Tier | Methods on a site exclusive of rare or unique resources
or special environmental conditions, Tier [I Methods may be required by regulators on a case by
case basis per supplemental agreement.
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The Contractor may use cation exchange capacity (CEC) values from proposed site borings to
plan and develop the bid for the project. CEC values exceeding 15 milliequivalents per
100 grams of soil may indicate a high potential for turbidity and should be avoided when
dewatering into surface water is proposed.

No additional compensation for monitoring borrow pit discharge will be paid.

EROSION, SILTATION, AND POLLUTION CONTROL

The Contractor shall exercise every reasonable precaution and take all necessary measures
throughout the life of the project to prevent erosion, siltation, and pollution in accordance with
Section 107-12 of the Standard Specifications. Silt fence and erosion control measures shall be
installed in accordance with the Section 1605 of the Standard Specifications, and in locations
directed by the Engineer or his representative.

ENVIRONMENTAL STEWARDSHIP AND PERFORMANCE OF EROSION CONTROL

The Contractor shall perform all aspects of his/ her work related to the project in a manner that
is considerate of the environment and is representative of the Department’s commitment to
environmental stewardship. The Contractor shall take initiative to adhere to the erosion control
plans and all provisions stated in the related permits. The Contractor shall provide additional
measures above and beyond the plans and provisions when required to protect the environment.
The Contractor shall also comply with all other general requirements of the regulatory agencies.
These include but are not limited to the US Army Corps of Engineers, NC Wildlife Resources
Commission (comments included in the Corps permit), NC Department of Environment and
Natura Resources — Land Quality Section, NC Department of Environment and Natural
Resources — Water Quality Section, etc. It is the responsibility of the Contractor to be familiar
and to comply with the contract permit provisions, erosion control plan, general requirements of
the agencies, and all laws pertaining to land disturbing activities.

Erosion Control Devices shall be installed and maintained in a timely manner throughout the life
of the project. Such devices shall be constructed and maintained by the end of each workday.
Modifications to the Erosion Control Plan shall be approved by the Engineer or his
representative. Prior to grubbing and / or grade-work, erosion control devices shall be installed
to prevent any loss of sedimentation into streams or outside the perimeter of the project. Inlet and
outlet protection for pipes shall be constructed as part of the pipe installation in a continuous
manner. Erosion control devices should not be placed in the stream itself.

In the event the Contractor does not comply with the erosion control plan and environmental
conditions of the contract, liquidated damages of $1,000.00 per day shall be imposed until the
corrective action is taken in order to meet the requirements. These damages shall pertain to any
permit condition and erosion control measure that is not installed and maintained in accordance
with the erosion control plan, permit conditions, project special provisions, Sandard
Specifications, and directions provided by the Engineer or hisher representative. Disregard for
the environment by the Contractor shall also subject the Contractor to such damages.
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In the event that a Notice of Violation is issued for the project by NCDENR, the Contractor shall
be assessed a single amount of $5,000.00. If additional Violations are issued on the same
project, liquidated damages of $10,000.00 per occurrence will be imposed on the Contractor.
Subsequent to the issuance of a NOV, the Contractor shall work in a continuous manner to
comply with the required corrective action by the deadline given by the issuing agency. If the
corrective actions are not completed by the required date of compliance, the Department shall
impose additional liquidated damages of $1,000.00 per day. All damages stated above shall
also apply to the issuance of an Immediate Corrective Action (ICA) by the Department.

All liquidated damages described above shall be deducted from monies due to the Contractor.

The Contractor shall also comply with Article 107-12 and Division 16 of the Sandard
Specifications.

ENVIRONMENTAL NOTESTO CONTRACTOR

1. Environmental stewardship and timely performance of erosion control shall be expected
of the Contractor on this project.

2. The Contractor may be subject to fines imposed by the Department for violations and / or
non-compliance related to environmental permits and erosion control issues (see special
provisions).

3. Pipe ingtallation shall include immediate protection of the inlet and outlet with
appropriate erosion control measures as part of the pipe installation process by the end of
each day.

4. Installation of all pipe(s) shall be completed in a continuous manner.

5. Vegetation shall not be disturbed beyond the limits of construction without approval by
the Engineer.

6. Any ground disturbance beyond areas protected by installed erosion control devices shall
be protected immediately — no exceptions. This may require hand seeding and mulching
in Some cases.

7. Temporary erosion control measures to protect areas of work shall be installed by end of

each day, regardless the construction stage of a particular operation.

Erosion control measures installed after the fact is not acceptable practice.

Ditches that are not to final grade shall have the necessary temporary erosion control

measures installed by the end of the day, including any basins and rock checks.

10. Filter stone and Class B Rip Rap for erosion control shall be installed at any location
where runoff leaves the project. Class B Rip Rap only is not acceptable.

11. Blasting shall be controlled with appropriate measures to prevent fly rock and loss of
material into rivers and streams and outside the limits of construction. Blasting mats will
be required. Blasting shall not take place without the presence of an Inspector. The
Contractor shall provide a 24-hour notice prior to blasting in a particular area. The
Contractor shall be responsible for any and all damages that may occur from blasting,
including any fines. The Contractor shall consider and implement when feasible
alternative methods to blasting around environmentally sensitive areas.

12. No disturbed area shall be left unprotected from sediment runoff by the end of each day.

13. Grubbing shall not take place in an area until immediately before grading operations are
to commence in that particular area.

© ©
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14. The Contractor is responsible for being familiar with the conditions of the environmental
permits.

15. The Contractor must comply with all provisions of the contract, standard specifications
and drawings, and best management practices for bridge demolition and erosion control.

16. The presence of the Engineer or Inspector shall in no way lessen the Contractor’'s
responsibility for compliance with the permits, conformity with erosion control, and
protection of the environment. Should the Engineer or Inspector fail to point out work
that is not in compliance for any reason, it shall in no way prevent later rejection or
correction to the unsatisfactory materials or work when discovered.

STABILIAZATION REQUIREMENTS

Stabilization for this project shall comply with the time frame guidelines as specified by the
NCG-010000 general construction permit effective August 3, 2011 issued by the North Carolina
Department of Environment and Natural Resources Division of Water Quality. Temporary or
permanent ground cover stabilization shall occur within 7 calendar days from the last land-
disturbing activity, with the following exceptions in which temporary or permanent ground cover
shall be provided in 14 calendar days from the last land-disturbing activity:

» Slopes between 2:1 and 3:1, with a slope length of 10 ft. or less
» Slopes 3:1 or flatter, with a slope of length of 50 ft. or less
» Slopes4:1 or flatter

The stabilization timeframe for High Quality Water (HQW) Zones shall be 7 calendar days with
no exceptions for slope grades or lengths. High Quality Water Zones (HQW) Zones are defined
by North Carolina Administrative Code 15A NCAC 04A.0105 (25). Temporary and permanent
ground cover stabilization shall be achieved in accordance with the provisions in this contract
and as directed.

SEEDING AND MULCHING (West)

The kinds of seed and fertilizer, and the rates of application of seed, fertilizer, and limestone,
shall be as stated below. During periods of overlapping dates, the kind of seed to be used shall be
determined. All rates are in pounds per acre.

Shoulder and Median Areas

August 1-Junel May 1 - September 1

20# Kentucky Bluegrass 20# Kentucky Bluegrass

75# Hard Fescue 75# Hard Fescue

25# Rye Grain 10# German or Browntop Millet
500# Fertilizer 500# Fertilizer

4000# Limestone 4000# Limestone
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Areas Beyond the Mowing Pattern, Waste and Borrow Areas

August 1-Junel

100#
15#
30#
25#
500#
4000#

Tall Fescue
Kentucky Bluegrass
Hard Fescue

Rye Grain

Fertilizer
Limestone

May 1 - September 1

100#
15#
30#
10#
500#
4000#

Tall Fescue
Kentucky Bluegrass
Hard Fescue

German or Browntop Millet

Fertilizer
Limestone

Approved Tall Fescue Cultivars

2" Millennium Duster

Avenger
Barlexas
Barlexas 1|
Barrera
Barrington
Biltmore
Bingo
Bravo
Cayenne
Chapel Hill
Chesapeake
Congtitution
Chipper
Coronado
Coyote
Davinci
Dynasty
Dominion

Alpine
Apollo
Arcadia
Arrow
Award

Chariot
Firefly
Heron
Minotaur

On cut and fill slopes 2:1 or steeper add 20# Sericea Lespedeza January 1 - December 31.

Endeavor
Escalade

Falconll, I, 1V & V

Fidelity
Finessell
Firebird
Focus
Grande Il
Greenkeeper
Greystone
Inferno
Justice
Jaguar 3
Kalahari
Kentucky 31
Kitty Hawk
Kitty Hawk 2000

Lexington

Magellan Rendition
Masterpiece Scorpion
Matador Shelby
Matador GT Signia
Millennium Silverstar
Montauk Southern Choicelll
Mustang 3 Stetson
Olympic Gold  Tarheel
Padre Titan Ltd
Paraiso Titanium
Picasso Tomahawk
Piedmont Tacer

Pure Gold Trooper
Prospect Turbo
Quest Ultimate
Rebel Exeda Watchdog
Rebel Sentry Wolfpack
Regiment |1

Rembrandt

Approved Kentucky Bluegrass Cultivars

Bariris
Bedazzled
Bordeaux
Champagne
Chicago Il

Envicta

I mpact
Kenblue
Midnight
Midnight 11

Rugby
Rugby 11
Showcase
Sonoma

Approved Hard Fescue Cultivars

Nordic
Oxford
Reliant 11
Reliant 1V

Rhino

Scaldis ||

Spartan ||

Stonehenge
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Fertilizer shall be 10-20-20 analysis. A different analysis of fertilizer may be used provided the
1-2-2 ratio is maintained and the rate of application adjusted to provide the same amount of plant
food as a 10-20-20 analysis and as directed.

NCDOT GENERAL SEED SPECIFICATION FOR SEED QUALITY

Seed shall be sampled and tested by the North Carolina Department of Agriculture and
Consumer Services, Seed Testing Laboratory. When said samples are collected, the vendor shall
supply an independent laboratory report for each lot to be tested. Results from seed so sampled
shall be final. Seed not meeting the specifications shall be rejected by the Department of
Transportation and shall not be delivered to North Carolina Department of Transportation
warehouses. |f seed has been delivered it shall be available for pickup and replacement at the
supplier's expense.

Any re-labeling required by the North Carolina Department of Agriculture and Consumer
Services, Seed Testing Laboratory, that would cause the label to reflect as otherwise specified
herein shall be rejected by the North Carolina Department of Transportation.

Seed shall be free from seeds of the noxious weeds Johnsongrass, Balloonvine, Jimsonweed,
Witchweed, Itchgrass, Serrated Tussock, Showy Crotalaria, Smooth Crotalaria, Sicklepod,
Sandbur, Wild Onion, and Wild Garlic. Seed shall not be labeled with the above weed species
on the seed analysis label. Tolerances as applied by the Association of Official Seed Analysts
will NOT be allowed for the above noxious weeds except for Wild Onion and Wild Garlic.

Tolerances established by the Association of Official Seed Analysts will generally be
recognized. However, for the purpose of figuring pure live seed, the found pure seed and found
germination percentages as reported by the North Carolina Department of Agriculture and
Consumer Services, Seed Testing Laboratory will be used. Allowances, as established by the
NCDOT, will be recognized for minimum pure live seed as listed on the following pages.

The specifications for restricted noxious weed seed refers to the number per pound as follows:

Restricted Noxious Limitations per Restricted Noxious Limitations per
Weed Lb. Of Seed Weed Lb. of Seed
Blessed Thistle 4 seeds Cornflower (Ragged Robin) 27 seeds
Cocklebur 4 seeds Texas Panicum 27 seeds
Spurred Anoda 4 seeds Bracted Plantain 54 seeds
Velvetleaf 4 seeds Buckhorn Plantain 54 seeds
Morning-glory 8 seeds Broadleaf Dock 54 seeds
Corn Cockle 10 seeds Curly Dock 54 seeds
Wild Radish 12 seeds Dodder 54 seeds
Purple Nutsedge 27 seeds Giant Foxtall 54 seeds
Y ellow Nutsedge 27 seeds Horsenettle 54 seeds
Canada Thistle 27 seeds Quackgrass 54 seeds
Field Bindweed 27 seeds Wild Mustard 54 seeds
Hedge Bindweed 27 seeds
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Seed of Pensacola Bahiagrass shall not contain more than 7% inert matter, Kentucky Bluegrass,
Centipede and Fine or Hard Fescue shall not contain more than 5% inert matter whereas a
maximum of 2% inert matter will be allowed on all other kinds of seed. In addition, all seed
shall not contain more than 2% other crop seed nor more than 1% total weed seed. The
germination rate as tested by the North Carolina Department of Agriculture shall not fall below
70%, which includes both dormant and hard seed. Seed shall be labeled with not more than 7%,
5% or 2% inert matter (according to above specifications), 2% other crop seed and 1% total
weed seed.

Exceptions may be made for minimum pure live seed allowances when cases of seed variety
shortages are verified. Pure live seed percentages will be applied in a verified shortage situation.
Those purchase orders of deficient seed lots will be credited with the percentage that the seed is
deficient.

FURTHER SPECIFICATIONS FOR EACH SEED GROUP ARE GIVEN BELOW:

Minimum 85% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 83% pure live seed
will not be approved.

Sericea Lespedeza
Oats (seeds)

Minimum 80% pure live seed; maximum 1% total weed seed; maximum 2% total other crop;
maximum 144 restricted noxious weed seed per pound. Seed less than 78% pure live seed will
not be approved.

Tall Fescue (all approved varieties) Bermudagrass

Kobe Lespedeza Browntop Millet

Korean Lespedeza German Millet - Strain R
Weeping Lovegrass Clover - Red/White/Crimson
Carpetgrass

Minimum 78% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 76% pure live seed
will not be approved.

Common or Sweet Sundangrass

Minimum 76% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 74% pure live seed
will not be approved.

Rye (grain; all varieties)

Kentucky Bluegrass (all approved varieties)
Hard Fescue (all approved varieties)

Shrub (bicolor) Lespedeza
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Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 144 restricted noxious weed seed per pound. Seed less than 70% pure live seed
will not be approved.

Centipedegrass Japanese Millet
Crownvetch Reed Canary Grass
Pensacola Bahiagrass Zoysia

Minimum 70% pure live seed; maximum 1% total weed seed; maximum 2% total other crop
seed; maximum 5% inert matter;maximum 144 restricted noxious weed seed per pound.

Barnyard Grass Bristly Locust Birdsfoot Trefail
Big Bluestem Indiangrass Orchardgrass
Little Bluestem Switchgrass Y ellow Blossom Sweet Clover

PLANT AND PEST QUARANTINES
(Imported Fire Ant, Gypsy M oth, Witchweed, and Other Noxious Weeds)

Within quarantined area

This project may be within a county regulated for plant and/or pests. If the project or any part of
the Contractor's operations is located within a quarantined area, thoroughly clean all equipment
prior to moving out of the quarantined area. Comply with federal/state regulations by obtaining
acertificate or limited permit for any regulated article moving from the quarantined area.

Originating in a quarantined county

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States
Department of Agriculture. Have the certificate or limited permit accompany the article when it
arrives at the project site.

Contact

Contact the N.C. Department of Agriculture/United States Department of Agriculture at 1-800-
206-9333, 919-733-6932, or http://wmw.ncagr.convplantind/ to determine those specific project
sites located in the quarantined area or for any regulated article used on this project originating in
a quarantined county.

Regulated ArticlesInclude

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with
other articles. This includes movement of articles listed above that may be associated with
cut/waste, ditch pulling, and shoulder cutting.

Plants with roots including grass sod.

Plant crowns and roots.

Bulbs, corms, rhizomes, and tubers of ornamental plants.

Hay, straw, fodder, and plant litter of any kind.

gk wd
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Clearing and grubbing debris.

Used agricultural cultivating and harvesting equipment.

Used earth-moving equipment.

Any other products, articles, or means of conveyance, of any character, if determined by an
inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or other
noxious weeds.

© N>

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE (DIVISIONS)

Description

The purpose of this Special Provision is to carry out the North Carolina Department of
Trangportation’s policy of ensuring nondiscrimination in the award and administration of
contracts financed in whole or in part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will
not be used to meet either the MBE or WBE goal. No submittal of a Letter of Intent is required.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being
used to meet either the MBE or WBE goal by submission of a Letter of Intent. Or any MBE or
WBE used as a replacement for a previously committed MBE or WBE firm.

Contract Goals Requirement - The approved MBE and WBE participation at time of award, but
not greater than the advertised contract goals for each.

Goal Confirmation Letter - Written documentation from the Department to the bidder confirming
the Contractor's approved, committed MBE and WBE participation along with a listing of the
committed MBE and WBE firms.

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the
premises, the materials or supplies obtained by the Contractor.

MBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed MBE subcontractor(s).

Minority Business Enterprise (MBE) - A firm certified as a Disadvantaged Minority-Owned
Business Enterprise through the North Carolina Unified Certification Program.

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other
establishment in which the materials or supplies required for the performance of the contract are
bought, kept in stock, and regularly sold to the public in the usual course of business. A regular
dealer engages in, asits principal business and in its own name, the purchase and sale or lease of
the products in question. A regular dealer in such bulk items as steel, cement, gravel, stone, and
petroleum products need not keep such products in stock, if it owns and operates distribution



equipment for the products. Brokers and packagers are not regarded as manufacturers or regular
dealers within the meaning of this section.

North Carolina Unified Certification Program (NCUCP) - A program that provides
comprehensive services and information to applicants for MBE/WBE certification.
The MBE/WBE program follows the same regulations as the federal Disadvantaged Business
Enterprise (DBE) program in accordance with 49 CFR Part 26.

United States Department of Transportation (USDOT) - Federal agency responsible for issuing
regulations (49 CFR Part 26) and official guidance for the DBE program.

WBE Goal - A portion of the total contract, expressed as a percentage, that is to be performed by
committed WBE subcontractor(s).

Women Business Enterprise (WBE) - A firm certified as a Disadvantaged Women-Owned
Business Enterprise through the North Carolina Unified Certification Program.

Forms and Websites Referenced in this Provision

Payment Tracking System - On-line system in which the Contractor enters the payments made to
MBE and WBE subcontractors who have peformed work on the project.
https://apps.dot.state.nc.us’Vendor/Payment Tracking/

DBE-IS Subcontractor Payment Information - Form for reporting the payments made to all
MBE/WBE firms working on the project. This form is for paper bid projects only.
http://www.ncdot.org/doh/forms/filesDBE-1S.xIs

RF-1 MBE/WBE Replacement Request Form - Form for replacing a committed MBE or WBE.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/D BE%20M BE%20WBE
%20Replacement%20Request%20Form. pdf

SAF Subcontract Approval Form - Form required for approval to sublet the contract.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/Subcontract%20A pproval
%20Form%20Rev.%202012.zip

JC-1 Joint Check Notification Form - Form and procedures for joint check notification.
The form acts as a written joint check agreement among the parties providing full and prompt
disclosure of the expected use of joint checks.
http://connect.ncdot.gov/projects/construction/Construction%20Forms/ Joint%20Check%20Notif
ication%20Form.pdf

Letter of Intent - Form signed by the Contractor and the MBE/WBE subcontractor, manufacturer
or regular dealer that affirms that a portion of said contract is going to be performed by the
signed MBE/WBE for the amount listed at the time of bid.

http://connect.ncdot.gov/letting/L etCentral/L etter%200f%20I ntent%20to%20Perform%20as%20
a%20Subcontractor.pdf
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Listing of MBE and WBE Subcontractors Form - Form for entering MBE/WBE subcontractors
on aproject that will meet this MBE and WBE gods. Thisformisfor paper bids only.
http://connect.ncdot.gov/municipalities/Bid%20Proposal s%20for%20L GA%20Content/09%20M
BE-WBE%20Subcontractors%20(State).doc

Subcontractor Quote Comparison Sheet - Spreadsheet for showing all subcontractor quotes
in the work areas where MBEs and WBESs quoted on the project. This sheet is submitted with
good faith effort packages.

http://connect.ncdot.gov/business/Smal | Business'Documents/ D BE%20Subcontractor%20Quote
%20Comparison%20Example.x|s

MBE and WBE Goal

The following goals for participation by Minority Business Enterprises and Women Business
Enterprises are established for this contract:

(A)  Minority Business Enterprises 1.0 %

D If the MBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that MBESs participate in at least the percent of the
contract as set forth above asthe MBE goal.

2 If the MBE goal is zero, the Contractor shall make an effort to recruit and use
MBEs during the performance of the contract. Any MBE participation obtained
shall be reported to the Department.

(B)  Women Business Enterprises 3.0 %

D If the WBE goal is more than zero, the Contractor shall exercise all necessary and
reasonable steps to ensure that WBES participate in at least the percent of the
contract as set forth above as the WBE goal.

2 If the WBE goal is zero, the Contractor shall make an effort to recruit and use
WBESs during the performance of the contract. Any WBE participation obtained
shall be reported to the Department.

Directory of Transportation Firms (Directory)

Real-time information is available about firms doing business with the Department and firms that
are certified through NCUCP in the Directory of Transportation Firms. Only firms identified
inthe Directory as MBE and WBE certified shall be used to meet the MBE and WBE goals
respectively. The Directory can be found a the following link.
https://partner.ncdot.gov/V endorDirectory/default.html

The listing of an individual firm in the directory shall not be construed as an endorsement of the
firm’s capability to perform certain work.

56



Listing of MBE/WBE Subcontractors

At the time of bid, bidders shall submit all MBE and WBE participation that they anticipate to
use during the life of the contract. Only those identified to meet the MBE goal and the
WBE goal will be considered committed, even though the listing shall include both committed
MBE/WBE subcontractors and additional MBE/WBE subcontractors.  Any additional
MBE/WBE subcontractor participation submitted at the time of bid will be used toward overall
race-neutral goals. Only those firms with current MBE and WBE certification at the time of bid
opening will be acceptable for listing in the bidder's submittal of MBE and WBE participation.
The Contractor shall indicate the following required information:

(A) If either the MBE or WBE goal is more than zero,

D Bidders, at the time the bid proposal is submitted, shall submit a listing of
MBE/WBE participation, including the names and addresses on Listing of MBE
and WBE Subcontractors contained elsewhere in the contract documents in order
for the bid to be considered responsive. Bidders shall indicate the total dollar
value of the MBE and WBE participation for the contract.

2 If bidders have no MBE or WBE participation, they shall indicate this on the
Listing of MBE and WBE Subcontractors by entering the word “None” or the
number “0.” This form shall be completed in its entirety. Blank forms will not
be deemed to represent zero participation. Bids submitted that do not have
MBE and WBE participation indicated on the appropriate form will not be read
publicly during the opening of bids. The Department will not consider these bids
for award and the proposal will be rejected.

(©)) The bidder shall be responsible for ensuring that the MBE/WBE is certified at the
time of bid by checking the Directory of Transportation Firms. If the firm is not
certified at the time of the bid-letting, that MBE’s or WBE's participation will not
count towards achieving the corresponding goal.

(B) If either the MBE or WBE goal is zero, entries on the Listing of MBE and WBE
Subcontractors are not required for the zero goal, however any MBE or WBE
participation that is achieved during the project shall be reported in accordance with
requirements contained elsewhere in the special provision.

MBE or WBE Prime Contractor

When a certified MBE or WBE firm bids on a contract that contains MBE and WBE goals, the
firm is responsible for meeting the goals or making good faith efforts to meet the goals, just like
any other bidder. In most cases, a MBE or WBE bidder on a contract will meet one of the goals
by virtue of the work it performs on the contract with its own forces. However, all the work that
is performed by the MBE or WBE bidder and any other similarly certified subcontractors will
count toward the goal. The MBE or WBE bidder shall list itself along with any MBE or WBE
subcontractors, if any, in order to receive credit toward the goals.
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For example, on a proposed contract, the WBE goa is 10%, and the MBE goa is 8%.
A WBE bidder puts in a bid where they will perform 40% of the contract work and have
a WBE subcontractor which will perform another 5% of the work. Together the two WBE firms
submit on the Listing of MBE and WBE Subcontractors a value of 45% of the contract which
fulfills the WBE goal. The 8% MBE goal shall be obtained through MBE participation with
MBE certified subcontractors or documented through a good faith effort. It should be noted that
you cannot combine the two goals to meet an overall value. The two goals shall remain separate.

MBE/WBE prime contractors shall also follow Sections A or B listed under Listing of
MBE/WBE Subcontractors just as a non-MBE/WBE bidder would.

Written Documentation — L etter of Intent

The bidder shall submit written documentation for each MBE/WBE that will be used to meet the
MBE and WBE goals of the contract, indicating the bidder’s commitment to use the MBE/WBE
in the contract. This documentation shall be submitted on the Department’s form titled
Letter of Intent.

The documentation shall be received in the office of the Engineer no later than 12:00 noon of the
sixth calendar day following opening of bids, unless the sixth day falls on Saturday, Sunday or
an official state holiday. In that situation, it is due in the office of the Engineer no later than
12:00 noon on the next official state business day.

If the bidder fails to submit the Letter of Intent from each committed MBE and WBE to be used
toward the MBE and WBE goadls, or if the form is incomplete (i.e. both signatures are not
present), the MBE/WBE participation will not count toward meeting the MBE/WBE goal. If the
lack of this participation drops the commitment below either the MBE or WBE goal, the
Contractor shall submit evidence of good faith efforts for the goal not met, completed in its
entirety, to the Engineer no later than 12:00 noon of the eighth calendar day following opening
of bids, unless the eighth day falls on Saturday, Sunday or an official state holiday. In that
situation, it is due in the office of the Engineer no later than 12:00 noon on the next official state
business day.

Submission of Good Faith Effort

If the bidder fails to meet or exceed either the MBE or the WBE godl, the apparent lowest
responsive bidder shall submit to the Department documentation of adequate good faith efforts
made to reach that specific goal(s).

One complete set and three (3) copies of this information shall be received in the office of the
Engineer no later than 12:00 noon of the sixth calendar day following opening of bids, unless the
sixth day falls on Saturday, Sunday or an official state holiday. Inthat situation, it is due in the
office of the Engineer no later than 12:00 noon on the next official state business day.

Note: Where the information submitted includes repetitious solicitation letters, it will be

acceptable to submit a representative letter along with a distribution list of the firms that were
solicited. Documentation of MBE/WBE quotations shall be a part of the good faith effort
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submittal. This documentation may include written subcontractor quotations, telephone log
notations of verbal quotations, or other types of quotation documentation.

Consideration of Good Faith Effort for Projects with MBE/WBE Goals More Than Zero

Adequate good faith efforts mean that the bidder took all necessary and reasonable steps to
achieve the goal which, by their scope, intensity, and appropriateness, could reasonably be
expected to obtain sufficient MBE/WBE participation. Adequate good faith efforts also mean
that the bidder actively and aggressively sought MBE/WBE participation. Mere pro forma
efforts are not considered good faith efforts.

The Department will consider the quality, quantity, and intensity of the different kinds of efforts
a bidder has made. Listed below are examples of the types of actions a bidder will take in
making a good faith effort to meet the goals and are not intended to be exclusive or exhaustive,
nor is it intended to be a mandatory checklist.

(A)  Soliciting through all reasonable and available means (e.g. attendance at pre-bid
meetings, advertising, written notices, use of verifiable electronic means through the use
of the NCDOT Directory of Transportation Firms) the interest of all certified
MBES/'WBEs who have the capability to perform the work of the contract. The bidder
must solicit this interest within at least 10 days prior to bid opening to alow the
MBESWBEs to respond to the solicitation. Solicitation shall provide the opportunity to
MBESWBEs within the Division and surrounding Divisions where the project is located.
The bidder must determine with certainty if the MBESWBES are interested by taking
appropriate sepsto follow up initial solicitations.

(B)  Selecting portions of the work to be performed by MBES/WBES in order to increase the
likelihood that the MBE and WBE goals will be achieved.

(1)  Where appropriate, break out contract work items into economically feasible units
to facilitate MBE/WBE participation, even when the prime contractor might
otherwise prefer to perform these work items with its own forces.

2 Negotiate with subcontractors to assume part of the responsibility to meet the
contract MBE/WBE goals when the work to be sublet includes potential for
MBE/WBE participation (2" and 3" tier subcontractors).

(©)  Providing interessed MBESWBEs with adequate information about the plans,
specifications, and requirements of the contract in a timely manner to assist them in
responding to a solicitation.

D) O Negotiating in good faith with interessed MBESWBEs. It is the bidder’s
responsibility to make a portion of the work available to MBE/WBE
subcontractors and suppliers and to select those portions of the work or material
needs consistent with the available MBE/WBE subcontractors and suppliers, so as
to facilitate MBE/WBE participation. Evidence of such negotiation includes the
names, addresses, and telephone numbers of MBES/WBES that were considered;
adescription of the information provided regarding the plans and specifications
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(E)

(F)

(©)

(H)

()

for the work selected for subcontracting; and evidence as to why additional
agreements could not be reached for MBES'WBEs to perform the work.

(2) A bidder using good business judgment would consider a number of factors
in negotiating with subcontractors, including MBE/WBE subcontractors, and
would take afirm’'sprice and capabilities as well as contract goas into
consideration. However, the fact that there may be some additional costs
involved in finding and using MBES/WBES is not in itself sufficient reason for
abidder’s failure to meet the contract MBE or WBE goals, as long as such costs
are reasonable. Also, the ability or desire of a prime contractor to perform the
work of a contract with its own organization does not relieve the bidder of the
responsibility to make good faith efforts. Bidding contractors are not, however,
required to accept higher quotes from MBESWBEs if the price difference is
excessive or unreasonable.

Not regecting MBES'WBEs as being unqualified without sound reasons based on
athorough investigation of their capabilities. The bidder’s standing within its industry,
membership in specific groups, organizations, or associates and political or social
affiliations (for example, union vs. non-union employee status) are not legitimate causes
for the rgjection or non-solicitation of bids in the bidder’ s efforts to meet the project goal.

Making efforts to assist interested MBES/WBEs in obtaining bonding, lines of credit,
or insurance as required by the recipient or bidder.

Making efforts to assist interested MBESWBES in obtaining necessary equipment,
supplies, materials, or related assistance or services.

Effectively using the services of available minority/women community organizations;
minority/women contractors groups; Federal, State, and local minority/women business
assistance offices; and other organizations as allowed on a case-by-case basis to provide
assistance in the recruitment and placement of MBESWBEs. Contact within 7 days from
the bid opening NCDOT’ s Business Development Manager in the Business Opportunity
and Work Force Development Unit to give notification of the bidder’s inability to get
MBE or WBE quotes.

Any other evidence that the bidder submits which shows that the bidder has made
reasonable good faith efforts to meet the MBE and WBE goal.

In addition, the Department may take into account the following:

(1)  Whether the bidder's documentation reflects a clear and realistic plan for
achieving the MBE and WBE goals.

2 The bidders' past performance in meeting the MBE and WBE goals.
(©)) The performance of other bidders in meeting the MBE and WBE goals. For

example, when the apparent successful bidder fails to meet the goals, but others
meet it, you may reasonably raise the question of whether, with additional
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reasonable efforts the apparent successful bidder could have met the goals. If the
apparent successful bidder fails to meet the MBE and WBE goals, but meets
or exceeds the average MBE and WBE participation obtained by other bidders,
the Department may view this, inconjunction with other factors, as evidence
of the apparent successful bidder having made a good faith effort.

If the Department does not award the contract to the apparent lowest responsive bidder,
the Department reserves the right to award the contract to the next lowest responsive bidder that
can satisfy to the Department that the MBE and WBE goals can be met or that an adequate good
faith effort has been made to meet the MBE and WBE goals.

Non-Good Faith Appeal

The Engineer will notify the contractor verbally and in writing of non-good faith. A contractor
may appeal a determination of non-good faith made by the Goal Compliance Committee. If a
contractor wishes to appeal the determination made by the Committee, they shall provide written
notification to the Engineer. The appeal shall be made within 2 business days of notification of
the determination of non-good faith.

Counting MBE/WBE Participation Toward M eeting MBE/WBE Goals
(A)  Participation

The total dollar value of the participation by a committed MBE/WBE will be counted
toward the contract goal requirements. The total dollar value of participation by
acommitted MBE/WBE will be based upon the value of work actually performed by the
MBE/WBE and the actual payments to MBE/WBE firms by the Contractor.

(B)  Joint Checks

Prior notification of joint check use shall be required when counting
MBE/WBE participation for services or purchases that involves the use of a joint check.
Notification shall be through submission of Form JC-1 (Joint Check Notification Form)
and the use of joint checks shall be in accordance with the Department's Joint Check
Procedures.

(C)  Subcontracts (Non-Trucking)

A MBE/WBE may enter into subcontracts. Work that a MBE subcontracts to another
MBE firm may be counted toward the MBE contract goal requirement. The same holds
for work that a WBE subcontracts to another WBE firm. Work that a MBE subcontracts
to a non-MBE firm does not count toward the MBE contract goal requirement. Again,
the same holds true for the work that a WBE subcontracts to a non-WBE firm. If aMBE
or WBE contractor or subcontractor subcontracts a significantly greater portion of the
work of the contract than would be expected on the basis of standard industry practices,
it shall be presumed that the MBE or WBE is not performing acommercially useful
function. The MBE/WBE may present evidence to rebut this presumption to the
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(D)

(E)

(F)

Department. The Department's decision on the rebuttal of this presumption may be
subject to review by the Office of Inspector General, NCDOT.

Joint Venture

When a MBE or WBE performs as a participant in a joint venture, the Contractor may
count toward its contract goal requirement a portion of the total value of participation
with the MBE or WBE in the joint venture, that portion of the total dollar value being
adistinct clearly defined portion of work that the MBE or WBE performs with its forces.

Suppliers

A contractor may count toward its MBE or WBE requirement 60 percent of its
expenditures for materials and supplies required to complete the contract and obtained
from a MBE or WBE regular dealer and 100 percent of such expenditures from
aMBE or WBE manufacturer.

Manufacturers and Regular Dealers

A contractor may count toward its MBE or WBE requirement the following expenditures
to MBE/WBE firms that are not manufacturers or regular dealers:

D The fees or commissions charged by a MBE/WBE firm for providing a bona fide
service, such as professional, technical, consultant, or managerial services, or for
providing bonds or insurance specifically required for the performance of
aDOT-assisted contract, provided the fees or commissions are determined to be
reasonable and not excessive as compared with fees and commissions customarily
allowed for similar services.

2 With respect to materials or supplies purchased from a MBE/WBE, which is
neither a manufacturer nor a regular dealer, count the entire amount of fees or
commissions charged for assistance in the procurement of the materials and
supplies, or fees or transportation charges for the delivery of materials or supplies
required on a job site (but not the cost of the materials and supplies themselves),
provided the fees are determined to be reasonable and not excessive as compared
with fees customarily allowed for similar services.

Commercially Useful Function

(A)

MBE/WBE Utilization

The Contractor may count toward its contract goa requirement only expenditures to
MBEs and WBEs that perform a commercially useful function in the work of a contract.
A MBE/WBE performs a commercially useful function when it is responsible for
execution of the work of the contract and is carrying out its responsibilities by actually
performing, managing, and supervising the work involved. To perform acommercially
useful function, the MBE/WBE shall also be responsible with respect to materials and
supplies used on the contract, for negotiating price, determining quality and quantity,
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(B)

ordering the material and installing (where applicable) and paying for the material itself.
To determine whether a MBE/WBE is performing acommercially useful function, the
Department will evaluate the amount of work subcontracted, industry practices, whether
the amount the firm is to be paid under the contract is commensurate with the work it is
actually performing and the MBE/WBE credit claimed for its performance of the work,
and any other relevant factors.

MBE/WBE Utilization in Trucking

The following factors will be used to determine if a MBE or WBE trucking firm is
performing a commercially useful function:

(1)

(2)

©)

(4)

()

The MBE/WBE shall be responsible for the management and supervision of the
entire trucking operation for which it is responsible on a particular contract, and
there shall not be a contrived arrangement for the purpose of meeting the
MBE or WBE goal.

The MBE/WBE shall itself own and operate at least one fully licensed, insured,
and operational truck used on the contract.

The MBE/WBE receives credit for the total value of the transportation services it
provides on the contract using trucks it owns, insures, and operates using drivers
it employs.

The MBE may subcontract the work to another MBE firm, including
an owner-operator who is certified as a MBE. The same holds true that a WBE
may subcontract the work to another WBE firm, including an owner-operator who
is certified as a WBE. When this occurs, the MBE or WBE who subcontracts
work receives credit for the total value of the transportation services the
subcontracted MBE or WBE provides on the contract. It should be noted that
every effort shall be made by MBE and WBE contractors to subcontract to the
same certification (i.e., MBEs to MBEs and WBEs to WBES), in order to fulfill
the goal requirement. This, however, may not always be possible due to the
l[imitation of firmsin the area. 1f the MBE or WBE firm shows a good faith effort
has been made to reach out to similarly certified transportation service providers
and there is no interest or availability, and they can get assistance from other
certified providers, the Engineer will not hold the prime liable for meeting the
goal.

The MBE/WBE may also subcontract the work to a non-MBE/WBE firm,
including from an owner-operator. The MBE/WBE who subcontracts the work to
anon-MBE/WBE is entitled to credit for the total value of transportation services
provided by the non-MBE/WBE subcontractor not to exceed the value
of transportation services provided by MBE/WBE-owned trucks on the contract.
Additional participation by non-MBE/WBE subcontractors receives credit only
for the fee or commission it receives as aresult of the subcontract arrangement.
The value of services performed under subcontract agreements between the
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MBE/WBE and the Contractor will not count towards the MBE/WBE contract
requirement.

(6) A MBE/WBE may lease truck(s) from an established equipment leasing business
open to the general public. The lease must indicate that the MBE/WBE has
exclusive use of and control over the truck. This requirement does not preclude
the leased truck from working for others during the term of the lease with the
consent of the MBE/WBE, so long as the lease gives the MBE/WBE absolute
priority for use of the leased truck. This type of lease may count toward the
MBE/WBE's credit as long as the driver is under the MBE/WBE'’s payroll.

@) Subcontracted/leased trucks shall display clearly on the dashboard the name of the
MBE/WBE that they are subcontracted/leased to and their own company name
if it isnot identified on the truck itself. Magnetic door signs are not permitted.

MBE/WBE Replacement

When a Contractor has relied on a commitment to a MBE or WBE firm (or an approved
substitute MBE or WBE firm) to meet all or part of a contract goal requirement, the contractor
shall not terminate the MBE/WBE for convenience. This includes, but is not limited to,
instances in which the Contractor seeks to perform the work of the terminated subcontractor with
another MBE/WBE subcontractor, anon-MBE/WBE subcontractor, or with the Contractor’s
own forces or those of an affiliate. A MBE/WBE may only be terminated after receiving the
Engineer’ s written approval based upon a finding of good cause for the termination.

All requests for replacement of a committed MBE/WBE firm shall be submitted to the Engineer
for approval on Form RF-1 (Replacement Request). If the Contractor fails to follow this
procedure, the Contractor may be disgualified from further bidding for a period of up to
6 months.

The Contractor shall comply with the following for replacement of a committed MBE/WBE:
(A)  Performance Related Replacement

When a committed MBE is terminated for good cause as stated above, an additional
MBE that was submitted at the time of bid may be used to fulfill the MBE commitment.
The same holds true if a committed WBE is terminated for good cause, an additional
WBE that was submitted at the time of bid may be used to fulfill the WBE goal. A good
faith effort will only be required for removing a committed MBE/WBE if there were no
additional MBESWBESs submitted at the time of bid to cover the same amount of work as
the MBE/WBE that was terminated.

If a replacement MBE/WBE is not found that can perform at least the same amount of
work as the terminated MBE/WBE, the Contractor shall submit a good faith effort
documenting the steps taken. Such documentation shall include, but not be limited to, the
following:



(1)

(2)

©)
(4)

Copies of written notification to MBESWBES that their interest is solicited in
contracting the work defaulted by the previous MBE/WBE or in subcontracting
other items of work in the contract.

Efforts to negotiate with MBESYWBEs for specific subbids including, at
aminimum:

@ The names, addresses, and telephone numbers of MBES/'WBES who were
contacted.

(b) A description of the information provided to MBES/WBEsS regarding the
plans and specifications for portions of the work to be performed.

A list of reasons why MBE/WBE quotes were not accepted.

Efforts made to assist the MBES/'WBES contacted, if needed, in obtaining bonding
or insurance required by the Contractor.

(B)  Decertification Replacement

(1)

(2)

When a committed MBE/WBE is decertified by the Department after the
SAF (Subcontract Approval Form) has been received by the Department, the
Department  will not require the Contractor to olicit replacement
MBE/WBE participation equal to the remaining work to be performed by the
decertified firm. The participation equal to the remaining work performed by the
decertified firm will count toward the contract goa requirement.

When a committed MBE/WBE is decertified prior to the Department receiving
the SAF (Subcontract Approval Form) for the named MBE/WBE firm, the
Contractor shall take all necessary and reasonable steps to replace the MBE/WBE
subcontractor with another similarly certified MBE/WBE subcontractor to
perform a least the same amount of work to meet the MBE/WBE goal
requirement. If a MBE/WBE firm is not found to do the same amount of work,
agood faith effort must be submitted to NCDOT (see A herein for required
documentation).

Changesin the Work

When the Engineer makes changes that result in the reduction or elimination of work to be
performed by a committed MBE/WBE, the Contractor will not be required to seek additional
participation. When the Engineer makes changes that result in additional work to be performed
by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in
additional work to the same extent as the MBE/WBE participated in the original contract work.

When the Engineer makes changes that result in extra work, which has more than a minimal
impact on the contract amount, the Contractor shall seek additional participation by
MBES/WBEs unless otherwise approved by the Engineer.
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When the Engineer makes changes that result in an alteration of plans or details of construction,
and a portion or all of the work had been expected to be performed by a committed MBE/WBE,
the Contractor shall seek participation by MBESWBES unless otherwise approved by the
Engineer.

When the Contractor requests changes in the work that result in the reduction or elimination of
work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek
additional participation by MBES/'WBES equal to the reduced MBE/WBE participation caused
by the changes.

Reports and Documentation

A SAF (Subcontract Approval Form) shall be submitted for al work which isto be performed by
a MBE/WBE subcontractor. The Department reserves the right to require copies of actual
subcontract agreements involving MBE/WBE subcontractors.

When using transportation services to meet the contract commitment, the Contractor shall submit
a proposed trucking plan in addition to the SAF. The plan shall be submitted prior to beginning
construction on the project. The plan shall include the names of all trucking firms proposed for
use, their certification type(s), the number of trucks owned by the firm, as well as the individual
truck identification numbers, and the line item(s) being performed.

Within 30 calendar days of entering into an agreement with a MBE/WBE for materials, supplies
or services, not otherwise documented by the SAF as specified above, the Contractor shall
furnish the Engineer a copy of the agreement. The documentation shall also indicate the
percentage (60% or 100%) of expenditures claimed for MBE/WBE credit.

Reporting Minority and Women Business Enterprise Participation

The Contractor shall provide the Engineer with an accounting of payments made to al MBE and
WBE firms, including material suppliers and contractors at all levels (prime, subcontractor,
or second tier subcontractor). This accounting shall be furnished to the Engineer for any given
month by the end of the following month. Failure to submit this information accordingly may
result in the following action:

(A)  Withholding of money due in the next partial pay estimate; or

(B) Removal of an approved contractor from the prequalified bidders' list or the removal of
other entities from the approved subcontractors list.

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate
accounting of payments to MBES/WBEs, it shall be the prime contractor’s responsibility to
report all monthly and final payment information in the correct reporting manner.

Failure on the part of the Contractor to submit the required information in the time frame

specified may result in the disqualification of that contractor and any affiliate companies from
further bidding until the required information is submitted.
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Failure on the part of any subcontractor to submit the required information in the time frame
specified may result in the disqualification of that contractor and any affiliate companies from
being approved for further work on future projects until the required information is submitted.

Contractors reporting transportation services provided by non-MBE/WBE lessees shall evaluate
the value of services provided during the month of the reporting period only.

At any time, the Engineer can request written verification of subcontractor payments.

The Contractor shall report the accounting of payments on the Department’s
DBE-1S (Subcontractor Payment Information) with each invoice. Invoices will not be processed
for payment until the DBE-IS is received.

Failureto Meet Contract Requirements

Failure to meet contract requirements in accordance with Subarticle 102-15(J) of the
2012 Standard Specifications may be cause to disqualify the Contractor.

ERRATA
Revise the 2012 Sandard Specifications as follows:

Division 2
Page 2-7, line 31, Article 215-2 Construction Methods, replace “Article 107-26" with
“Article 107-25".
Page 2-17, Article 226-3, M easurement and Payment, line 2, delete “pipe culverts,”.
Page 2-20, Subarticle 230-4(B), Contractor Furnished Sources, change references as
follows. Line 1, replace “(4) Buffer Zone” with “(c) Buffer Zone’; Line 12, replace
“(5) Evaluation for Potential Wetlands and Endangered Species” with “(d) Evaluation for
Potential Wetlands and Endangered Species’; and Line 33, replace “(6) Approval” with
“(4) Approval”.

Division 3
Page 3-1, after line 15, Article 300-2 M aterials, replace “1032-9(F)” with “1032-6(F)”.

Division 4
Page 4-77, line 27, Subarticle 452-3(C) Concrete Coping, replace “sheet pile” with
“reinforcement”.

Division 6
Page 6-7, line 31, Article 609-3 Field Verification of Mixture and Job Mix Formula
Adjustments, replace “30” with “45”.
Page 6-10, line 42, Subarticle 609-6(C)(2), replace “Subarticle 609-6(E)” with
“Subarticle 609-6(D)”.
Page 6-11, Table 609-1 Control Limits, replace “Max. Spec. Limit” for the Target Source of
Po.075/Poe Ratio with “1.0".
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Page 6-40, Article 650-2 Materials, replace “Subarticle 1012-1(F)” with
“Subarticle 1012-1(E)”

Division 8
Page 8-23, line 10, Article 838-2 M aterials, replace “Portland Cement Concrete, Class B” with
“Portland Cement Concrete, ClassA”.

Division 12
Page 12-7, Table 1205-3, add “FOR THERMOPLASTIC” to the end of thetitle.
Page 12-8, Subarticle 1205-5(B), line 13, replace “Table 1205-2" with “Table 1205-4".
Page 12-8, Table 1205-4 and 1205-5, replace “THERMOPLASTIC” in the title of these tables
with “POLYUREA”.
Page 12-9, Subarticle 1205-6(B), line 21, replace “Table 1205-4" with “Table 1205-6".
Page 12-11, Subarticle 1205-8(C), line 25, replace “Table 1205-5" with “Table 1205-7".

Divison 15
Page 15-4, Subarticle 1505-3(F) Backfilling, line 26, replace “Subarticle 235-4(C)” with
“Subarticle 235-3(C)".
Page 15-6, Subarticle 1510-3(B), after line 21, replace the allowable leakage formula with the
following: W = LD+/P <+ 148,000
Page 15-6, Subarticle 1510-3(B), line 32, delete “may be performed concurrently or” and
replace with “shall be performed”.
Page 15-17, Subarticle 1540-3(E), line 27, delete “Type 1.

Division 17
Page 17-26, line 42, Subarticle 1731-3(D) Termination and Splicing within Interconnect
Center, delete this subarticle.
Revise the 2012 Roadway Sandard Drawings as follows:

1633.01 Sheet 1 of 1, English Standard Drawing for Matting Installation, replace “1633.01”
with “1631.01".
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MINIMUM WAGES

FEDERAL

STATE

The Fair Labor Standards Act provides that with certain exceptions every
employer shall pay wages at the rate of not less than SEVEN DOLLARS AND
TWENTY-FIVE CENTS ($7.25) per hour.

The North Carolina Minimum Wage Act provides that every employer shall pay
to each of his employees wages at a rate of not less than SEVEN DOLLARS
AND TWENTY-FIVE CENTS ($7.25) per hour.

The minimum wage paid to all skilled labor employed on this contract shall be
SEVEN DOLLARS AND TWENTY-FIVE CENTS ($7.25) per hour.

The minimum wage paid to al intermediate labor employed on this contract shall
be SEVEN DOLLARS AND TWENTY-FIVE CENTS ($7.25) per hour.

The minimum wage paid to all unskilled labor on this contract shall be SEVEN
DOLLARS AND TWENTY-FIVE CENTS ($7.25) per hour.

This determination of the intent of the application of this act to the contract on
this project is the responsibility of the Contractor.

The Contractor shall have no claim against the Department of Transportation for any changes in
the minimum wage laws, State or Federal. It is the responsibility of the Contractor to keep
himself fully informed of all Federal and State Laws affecting his contract.
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
BID FORM

WBSElement: 11CR.10991.21 Contract Number: DK00113
DESCRIPTION: Milling, Resurfacing, Curb and Gutter, Sidewalk, and Pavement M arkings

PAGE 10F 1
|TEM DESCRIPTION UNIT BID | AMOUNT BID
NUMBER

1 0000100000-N 800 | Mohbilization 1 LS
2 0063000000-N SP Grading 1 LS
3 1297000000-E 607 Milling Asphalt Pavement — 11" 4,011 CcY
4 1297000000-E 607 | Milling Asphalt Pavement — 2 2,533 TON
5 1330000000-E 607 | Incidental Milling 100 Sy

Asphalt Concrete Base
6 1491000000-E 610 Courss, Type B25.08 880 TON

Asphalt Concrete Intermediate
7 1503000000-E 610 Course, Type 119.08 550 TON

Asphalt Concrete Surface
8 1519000000-E 610 Course, Type S9.58 564 TON
9 1575000000-E 620 | Asphalt Binder for Plant Mix 99 TON

10 2549000000-E 846 2'-6" Concrete Curb & Gutter 3,170 LF

11 2591000000-E 848 4" Concrete Sidewalk 1,760 SY

12 2612000000-E 848 | 6" Concrete Driveway 200 SY

13 2830000000-N 858 | Adjustment of Manholes 3 EA

14 2845000000-N 858 Adjustment of Meter or Vave 2 EA
Boxes

15 | 4413000000 | sp | Work Zone Advance/Genera 96 SF
Warning Signing

16 4457000000-N SP Temporary Traffic Control 1 LS

17 | 4810000000E | 1205 '(Z?f;“ Pavement Marking Lines | - g 755 | | F

18 | 4835000000-E | 1205 '(3234'1?; Pavement Marking Lines | g4 LF

19 | asasoo0000-E | 1205 | Raint Pavement Marking 4 LF
Symbols

20 | 4005000000 | 1253 | Snowplowable Pavement 20 EA
Markers

21 | 6084000000-E | 1660 | Seeding & Mulching 0.25 AC

*TRANSFER TOTAL TO PAGE 2*
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NORTH CAROLINA DEPARTMENT OF TRANSPORTATION
BID FORM

WBSElement: 11CR.10991.21 Contract Number: DK00113
DESCRIPTION: Milling, Resurfacing, Curb and Gutter, Sidewalk, and Pavement M arkings
PAGE 20OF 2

TOTAL BID FOR PROJECT:

THISSECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF TRANSPORTATION

This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads
and Structures 2012.

Reviewed by (date)
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

CORPORATION
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which isin restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S 8§ 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full name of Corporation

Address as Prequalified

Attest By
Secretary/Assistant Secretary President/Vice President/Assistant Vice President
Select appropriatetitle Select appropriatetitle
Print or type Signer’ sname Print or type Signer’ s name

CORPORATE SEAL

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me thisthe

day of , 20

Signature of Notary Public NOTARY SEAL

of County.

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

PARTNERSHIP
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which isin restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S 8§ 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Partnership

Address as Prequalified

By.
Signature of Witness Signature of Partner

Print or type Signer’s name Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me thisthe

day of , 20

Signature of Notary Public NOTARY SEAL

of County.

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

LIMITED LIABILITY COMPANY
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which isin restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S 8§ 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Full Name of Firm

Address as Prequalified

Signature of Manager
Signature of Witness Individually

Print or type Signer’s name Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me thisthe

day of , 20

Signature of Notary Public NOTARY SEAL

of County.

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

JOINT VENTURE (2) or (3)
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or
employee of the bidder has entered into any agreement, participated in any colluson, or otherwise taken any action which is in restraint of free
competitive bidding in connection with any bid or contract, that the bidder has not been convicted of violating N.C.G.S. § 133-24 within the last
three years, and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also congtitutes the Bidder's certification of status under penalty of perjury under the laws
of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any
required statements concerning exceptions that are applicable.

N.C.G.S § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract
with the State, or from any person seeking to do business with the State. By execution of any response in this procurement, you attest, for your
entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any
employees of your organization.

SIGNATURE OF CONTRACTOR

Ingtructions: 2 Joint VenturersFill inlines (1), (2) and (3) and execute. 3 Joint Venturers Fill inlines (1), (2), (3) and (4) and execute. On Line
(2), fill in the name of the Joint VVenture Company. On Line (2), fill in the name of one of the joint venturers and execute below in the appropriate
manner. On Line (3), print or type the name of the other joint venturer and execute bel ow in the appropriate manner. On Line (4), fill in the name
of thethird joint venturer, if applicable and execute below in the appropriate manner.

@

Name of Joint Venture

@

Name of Contractor

Address as Prequalified

Signature of Witness or Attest By Signature of Contractor

Print or type Signer’ s name Print or type Signer’ s name

If Corporation, affix Corporate Seal and

©)

Name of Contractor

Address as Prequalified

Signature of Witness or Attest By Signature of Contractor

Print or type Signer’ s name Print or type Signer’ s name

If Corporation, affix Corporate Seal and

4

Name of Contractor (for 3 Joint Venture only)

Address as Prequalified

Signature of Witness or Attest By Signature of Contractor

Print or type Signer’ s name Print or type Signer’ s name

If Corporation, affix Corporate Seal

NOTARY SEAL
Affidavit must be notarized for Line (2)
Subscribed and sworn to before me thisthe

NOTARY SEAL
Affidavit must be notarized for Line (3)
Subscribed and sworn to before me thisthe

NOTARY SEAL
Affidavit must be notarized for Line (4)
Subscribed and sworn to before me thisthe

day of , 20
Signature of Notary Public
of County.
State of

My Commission Expires:

day of , 20
Signature of Notary Public
of County.
State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which isin restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S 8§ 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Name of Contractor

Individual Name

Trading and doing business as

Full name of Firm

Address as Prequalified

Signature of Witness Signature of Contractor, Individually

Print or type Signer’sname Print or type Signer’ sname

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me thisthe

day of , 20

Signature of Notary Public NOTARY SEAL

of County.

State of

My Commission Expires:
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EXECUTION OF BID
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION

INDIVIDUAL DOING BUSINESSIN HISOWN NAME
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither
he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or
otherwise taken any action which isin restraint of free competitive bidding in connection with any bid or contract,
that the bidder has not been convicted of violating N.C.G.S § 133-24 within the last three years, and that the Bidder
intends to do the work with its own bonafide employees or subcontractors and is not bidding for the benefit of
another contractor.

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached,
provided that the Debarment Certification also includes any required statements concerning exceptions that are
applicable.

N.C.G.S 8§ 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift
from anyone with a contract with the State, or from any person seeking to do business with the State. By execution
of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are
not aware that any such gift has been offered, accepted, or promised by any employees of your organization.

SIGNATURE OF CONTRACTOR

Name of Contractor

Print or type Individual Name

Address as Prequalified

Signature of Contractor, Individually

Print or type Signer’ sname

Signature of Witness

Print or type Signer’s name

AFFIDAVIT MUST BE NOTARIZED
Subscribed and sworn to before me thisthe

day of , 20

Signature of Notary Public NOTARY SEAL

of County.

State of

My Commission Expires:
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DEBARMENT CERTIFICATION

Conditions for certification:

1.

The prequalified bidder shall provide immediate written notice to the Department if at any
time the bidder learns that his certification was erroneous when he submitted his debarment
certification or explanation filed with the Department, or has become erroneous because of
changed circumstances.

The terms covered transaction, debarred, suspended, ineligible, lower tier covered
transaction, participant, person, primary covered transaction, principal, proposal, and
voluntarily excluded, as used in this provision, have the meanings set out in the Definitions
and Coverage sections of the rules implementing Executive Order 12549. A copy of the
Federal Rules requiring this certification and detailing the definitions and coverages may be
obtained from the Contract Officer of the Department.

The prequalified bidder agrees by submitting this form, that he will not knowingly enter into
any lower tier covered transaction with a person who is debarred, suspended, declared
ineligible, or voluntarily excluded from participation in NCDOT contracts, unless authorized
by the Department.

For Federal Aid projects, the prequalified bidder further agrees that by submitting this form
he will include the Federal-Aid Provision titled Required Contract Provisions Federal-Aid
Construction Contract (Form FHWA PR 1273) provided by the Department, without
subsequent modification, in all lower tier covered transactions.

The prequalified bidder may rely upon a certification of a participant in a lower tier covered
transaction that he is not debarred, suspended, ineligible, or voluntarily excluded from the
covered transaction, unless he knows that the certification is erroneous. The bidder may
decide the method and frequency by which he will determine the eligibility of his
subcontractors.

Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this provision. The
knowledge and information of a participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

Except as authorized in paragraph 6 herein, the Department may terminate any contract if the
bidder knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction,
in addition to other remedies available by the Federal Government.
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DEBARMENT CERTIFICATION

The prequalified bidder certifies to the best of his knowledge and belief, that he and his
principals:

a.

Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

Have not within athree-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain, or performing a public (Federal, State or local)
transaction or contract under a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction
of records, making false statements; or receiving stolen property;

Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in
paragraph b. of this certification; and

Have not within a three-year period preceding this proposa had one or more public
transactions (Federal, State or local) terminated for cause or default.

Will submit a revised Debarment Certification immediately if his status changes and will
show in his bid proposal an explanation for the change in status.

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation
with this submittal. An explanation will not necessarily result in denial of participation in a
contract.

Failure to submit a non-collusion affidavit and debarment certification will result in the
prequalified bidder's bid being considered non-responsive.

D Check here if an explanation is attached to this certification.
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Contract No: DK 00113

Counties: Yadkin

ACCEPTED BY THE
DEPARTMENT OF TRANSPORTATION

Contract Officer

Date
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